

WORK ORDER No. 6 FOR PROFESSIONAL SERVICES

TO: BCC Engineering, LLC
6401 SW 87 Avenue, Suite 200
Miami, Florida 33173
(305) 670-2350

DATE: 5/11/2022

The City of Doral authorizes the firm of BCC Engineering, LLC to provide professional engineering services for the provision of Construction Engineering Inspection (CEI) services and Project Management for ITB #2022-05 "Doral Boulevard Median Landscaping Improvements Phase II". Where BCC Engineering, LLC is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in October 2020 through Resolution 20-243. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between BCC Engineering, LLC. and the City of Doral dated January 1, 2020, and the attached Proposal of April 19, 2022; submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from BCC Engineering, LLC dated April 19, 2022, for ITB #2022-05 "Doral Boulevard Median Landscaping Improvements Phase II". The schedule requires the scope of work to be completed within 150 Days of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$76,650.40.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.



Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 1, 2020, between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: BCC Engineering, LLC


BY: 
NAME: Eudonio L. Octoa
TITLE: Vice-President

WITNESSES: SEAL:


1. 
2. 

OWNER: City of Doral
BY: 
NAME: Hernan M. Organvidez
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk



APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: 
NAME: Luis Figueredo, Esq
TITLE: City Attorney

RESOLUTION No. 22-74

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH BCC ENGINEERING, LLC. TO PROVIDE CONSTRUCTION ENGINEERING INSPECTION (CEI) AND PROJECT MANAGEMENT SERVICES DURING THE CONSTRUCTION PHASE OF ITB #2022-05 "DORAL BOULEVARD MEDIAN LANDSCAPING IMPROVEMENTS PHASE II" IN AN AMOUNT NOT TO EXCEED \$76,650.40, PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, on March 14, 2007, the City Council adopted the Doral Boulevard Street Beautification Master Plan (resolution attached) which serves as a vision and guidance on how the physical environment along Doral Boulevard should be built.; and

WHEREAS, in 2014, Calvin, Giordano & Associates, Inc. (CGA) was tasked with revisiting the Master Plan and making a presentation to the City Council that reviewed the elements that had been implemented to date and making recommendations on how the remaining elements should move forward.; and

WHEREAS, the presentation recommended moving forward with the landscaping, irrigation, and lighting improvements to the Doral Boulevard median and entry features at the Doral Boulevard gateways to the City that were conceptualized in the Master Plan; and

WHEREAS, as the City Council has laid out a strategic priority for beautifying the entrances, parks, medians, roadways, and lakes within the City, the Public Works Department (PWD) has been moving forward with plans to implement these improvements along the Doral Boulevard corridor; and

WHEREAS, on August 9, 2017, the City of Doral authorized the firm of Keith and Schnars, P.A. (currently named KCI Technologies Inc.) to proceed with the provisions of

professional design services and the development of construction plans for the landscape improvements within the Doral Boulevard median from NW 97th Avenue to the Palmetto Expressway Interchange via Work Order #5 for an amount not to exceed \$123,344.81; and

WHEREAS, on February 28, 2022, ITB 2022-05 Doral Boulevard Median Landscape Improvements Phase II was advertised and a recommendation for award will be presented at the May 2022 Council Meeting; and

WHEREAS, on March 29, 2022, Eleven (11) people representing ten (10) firms attended the pre-bid meeting that was held on March 10, 2022. Three (3) submittals were received and opened, with all the firms meeting the minimum required criteria set forth in the ITB; and

WHEREAS, the PWD requested a proposal from BCC Engineering, LLC for the provision of Construction Engineering Inspection (CEI) services for Doral Boulevard Median Landscaping Improvements Phase II to provide day-to-day oversight of the construction, ensuring that the improvements are constructed consistent with the approved plans; and

WHEREAS, staff respectfully requests authorization for the City Manager to execute Work Order No. 6 for BCC Engineering, LLC to provide CEI and Project Management Services during the construction phase of ITB 2022-05 "Doral Boulevard Median Landscape Improvements Phase II" in an amount not to exceed \$76,650.40, a copy of which is attached as Exhibit "A"; and

WHEREAS, funding for the CEI services for the “Doral Boulevard Median Landscape Improvements Phase II” is available in the Public Works Fund Construction in Progress Account, Account No. 001.80005.500650.

NOW THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are true and correct and incorporated herein.

Section 2. Approval. The work order between the City and BCC Engineering, LLC. for the CEI services for “Doral Boulevard Median Landscape Improvements Phase II” with an amount not to exceed \$76,650.40 as to form and legality by the City Attorney, is hereby approved.

Section 3. Authorization. The City Manager is authorized to execute the work order with BCC Engineering, LLC and expend budgeted funds on behalf of the City in furtherance hereof.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.


Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption. The motion was seconded by Councilmember Puig-Corve and upon being put to a vote, the vote was as follows:


Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Not Present at time of Vote
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 11 day of May, 2022.

ATTEST:




CONNIE DIAZ, MMC
CITY CLERK



JUAN CARLOS BERMUDEZ, MAYOR

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY