

**WORK ORDER No. 7 FOR PROFESSIONAL SERVICES**

TO: King Engineering Associates, Inc.  
8700 W. Flagler Street, Suite 340  
Miami, FL 33174  
(305) 392-9979

DATE: July 11, 2017

The City of Doral authorizes the firm of King Engineering Associates, Inc. to proceed with the review of the Paving, Grading, and Drainage Plans for the proposed Downtown Doral South Development. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Final Agreement between King Engineering Associates, Inc. and the City of Doral dated February 9, 2015, and the attached Proposal submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**

The scope of the project will be as described in the attached proposal from King Engineering Associates, Inc. dated June 29, 2017, which includes reviewing the plans, drainage report, and RER permitting package; providing written requests for additional information; and coordination meetings with City of Doral. Emphasis will be placed on pipe sizing, pipe material, drainage structures, pipe connections to each structure, drainage calculations, inlet grate inflow capacity, and backfill material placement and compaction. The schedule requires the work to be performed within five (5) business days from receipt of all required documents for review. The performance of services associated with this Work Order will be executed on a time and materials basis with a not to exceed amount of \$5,806.50.

You are required by the Continuing Service Agreement to begin work subsequent to the notice to proceed. If you fail to begin work subsequent to the Notice to proceed, the City of Doral will be entitled to disqualify the Proposal, and revoke the award.

This Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 9, 2015 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply.

Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: King Engineering Associates, Inc.

BY: [Signature]  
NAME: Agustin Maristany, PE  
TITLE: Vice President


OWNER: City of Doral

BY: [Signature]  
NAME: Edward Rojas  
TITLE: City Manager

WITNESSES:

- 1. \_\_\_\_\_
- 2. \_\_\_\_\_

SEAL: [Signature]



AUTHENTICATION:

BY: [Signature]  
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM:

BY: [Signature]  
NAME: WEISS, SEROTA, HELFMAN, COLE,  
& BIERMAN, PL  
TITLE: City Attorney



SERVICES

- Civil Engineering
- Transportation Planning & Engineering
- Environmental Engineering
- Land Planning
- Ecological Services
- Surveying & Mapping
- Construction Management
- GIS Mapping
- Landscape Architecture #LC26000183

OFFICE LOCATIONS

FLORIDA

- Miami
- Sarasota
- Tampa

TEXAS

- Austin

June 29, 2016

Mr. Bakari Smith  
City of Doral Public Works  
8401 NW 53<sup>rd</sup> Terrace  
Doral, FL 33166

Subject: Proposal for Plan Review of Paving, Grading, and Drainage Plans for Proposed Downtown Doral South Development

Dear Mr. Smith:

King Engineering Associates, Inc. (King) is pleased to submit this proposal to provide review and comment of the Paving, Grading, and Drainage Plans for the proposed Downtown Doral South development.

Services for this work order will be provided under the General Engineering/Architecture Professional Services Agreement dated February 10, 2015 between the City of Doral and King.

**Scope of Work**

The scope of services consists of reviewing the plans, drainage report, and RER permitting package; providing written requests for additional information; and coordination meetings with City of Doral. Emphasis will be placed on pipe sizing, pipe material, drainage structures, pipe connections to each structure, drainage calculations, inlet grate inflow capacity, and backfill material placement and compaction. It is assumed that a maximum of three reviews will be performed.

Scope of work assumes that the City will provide the paving and grading plans, drainage report, and RER's permitting package.

**Compensation**

Total compensation was estimated at a not-to-exceed amount of \$5,806.50 on a time and material basis based on Table 1 attached. The level of effort is approximate since it is not possible to anticipate the extent of the difficulties that may be encountered, thus the time and material nature of the work. Invoices will be submitted monthly based on hours worked and expenses incurred. Travel expenses will be reimbursed at \$0.50 per mile.

8700 W. Flagler St.  
Suite 340  
Miami, FL 33174  
Phone 305-392-9979  
Fax 305-392-9912

June 29, 2017


Page 2 of 3

**Schedule**

King will be ready to mobilize within 5 working days following notice to proceed. Each review should be completed within 5 working days from receipt of all required documents

We appreciate the opportunity to be of service and look forward to continue working in partnership with the City.

Sincerely,  
King Engineering Associates, Inc.

A handwritten signature in blue ink, reading "A. Maristany". The signature is written in a cursive style with a large, looping initial "A" and a long, sweeping tail.

Agustin E. Maristany, P.E.  
Vice President

Attachment

**CITY OF DORAL**  
**PLAN REVIEW OF PAVING, GRADING, AND DRAINAGE PLANS**  
**FOR PROPOSED DOWNTOWN DORAL SOUTH DEVELOPEMENT**  
**TABLE 1 - FEE PROPOSAL**

<b>SUMMARY FEE SHEET</b>							
ACTIVITY	Expert Engineer \$190.75		Project Engineer \$115.00		Labor Fee	Expenses	Labor Fee
	Man- Hours	Fees	Man- Hours	Fees			
Review of Original Documents	8	\$1,526.00	4	\$460.00	\$1,986.00		\$1,986.00
Meeting with Design Engineer	2	\$381.50	2	\$230.00	\$611.50		\$611.50
Prepare 1st RAI	2	\$381.50	2	\$230.00	\$611.50		\$611.50
Meeting with Doral Staff	2	\$381.50	2	\$230.00	\$611.50		\$611.50
Review Revised Documents	4	\$763.00	2	\$230.00	\$993.00		\$993.00
Prepare 2nd RAI	2	\$381.50	2	\$230.00	\$611.50		\$611.50
Meeting with Doral Staff	2	\$381.50		\$0.00	\$381.50		\$381.50
<b>TOTALS</b>	<b>22</b>	<b>\$4,196.50</b>	<b>14</b>	<b>\$1,610.00</b>	<b>\$5,806.50</b>	<b>\$0.00</b>	<b>\$5,806.50</b>