

**WORK ORDER No. 7 FOR PROFESSIONAL SERVICES**

TO: BCC Engineering, LLC  
6401 SW 87 Avenue, Suite 200  
Miami, Florida 33173  
(305) 670-2350

DATE: August 9, 2022

The City of Doral authorizes the firm of BCC Engineering, LLC to provide professional engineering design services for the provision of updating the 2019 Stormwater Vulnerability Study to meet the new State requirements per s. 380.093, F.S. Where BCC Engineering, Inc. is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in October 2020 through Resolution 20-243. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between BCC Engineering, LLC and the City of Doral dated January 4, 2021, and the attached Proposal dated June 09, 2022 and submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**


The scope of the project will be as described in the attached proposal from BCC Engineering, LLC dated June 09, 2022, for the update to the 2019 Stormwater Vulnerability Study. The schedule requires the scope of work to be completed within twelve (12) months after Notice to Proceed is provided. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a lump sum basis not to exceed the amount of \$164,989.30.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 4, 2021, between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: BCC Engineering, LLC

BY:   
NAME: Victor H. Herrera  
TITLE: Senior Vice President


WITNESSES: SEAL:

1.   
2. 

OWNER: City of Doral  
BY:   
NAME: Hernan M. Organvidez  
TITLE: City Manager

AUTHENTICATION:  
BY:   
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY:   
NAME: Luis Figueredo, Esq  
TITLE: City Attorney

**RESOLUTION No. 22-138**

**A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH BCC ENGINEERING, LLC. TO PROVIDE PROFESSIONAL ENGINEERING SERVICES AND UPDATE THE 2019 STORMWATER VULNERABILITY STUDY IN AN AMOUNT NOT TO EXCEED \$164,989.30; AUTHORIZING A BUDGET TRANSFER OF \$65,000.00 FROM ACCOUNT No. 401.80005.500650 TO ACCOUNT No. 401.80005.500314 TO PROVIDE SUFFICIENT FUNDING FOR THIS EFFORT; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE**

**WHEREAS**, On February 12, 2020, the Mayor and City Councilmembers adopted Resolution No. 20-35 (approved 3-0, 2 absentee) adopting the 2019 Stormwater Vulnerability Study (SVS) which evaluated the City of Doral Stormwater Infrastructure and the impacts to the infrastructure due to climate change; and

**WHEREAS**, the City will expand the SVS to meet the requirements of FS Section 380.093(3)(c) and include the entire City and all critical assets owned and/or maintained by the city and expand on the planning horizon to include Years 2040 and 2070; and

**WHEREAS**, BCC Engineering, LLC prepared the attached proposal on a lump sum basis with a not to exceed amount of \$164,989.30; and

**WHEREAS**, BCC Engineering, LLC is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in the December 2020 via Resolution 20-243; and

**WHEREAS**, the work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between BCC

Engineering, LLC and the City of Doral dated January 4, 2021, and the attached Proposal dated June 09, 2022; and

**WHEREAS**, staff respectfully requests authorization for the City Manager to execute Work Order No. 7 for BCC Engineering, LLC to provide professional engineering design services for the provision of updating the 2019 Stormwater Vulnerability Study to meet the new State requirements per s. 380.093, F.S in an amount not to exceed \$164,989.30, a copy of which is attached as Exhibit "A"; and

**WHEREAS**, staff respectfully requests that the Mayor and City Councilmembers authorize The City Manager to transfer \$65,000.00 from Account No. 401.80005.500650 to Account No. 401.80005.500314, to provide for sufficient funding for this services; and

**WHEREAS**, Funding for this Work Order is available in the current Fiscal Year in the Public Works Stormwater Fund – "Professional Services-Engineer", Account No. 401.80005.500314.

**NOW THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:**

**Section 1. Recitals.** The above recitals are true and correct and incorporated herein.

**Section 2. Approval.** The work order between the City and BCC Engineering, LLC to provide professional engineering services to update the 2019 Stormwater Vulnerability Study in an amount not to exceed \$164,989.30 as to form and legality by the City Attorney, is hereby approved.

**Section 3. Authorization.** The City Manager is authorized to execute the work order with BCC Engineering, LLC and expend budgeted funds on behalf of the City in furtherance hereof. The City Manager is further authorized to transfer \$65,000.00 from Account No. 401.80005.500650 to Account No. 401.80005.500314.

**Section 4. Implementation.** The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

**Section 5. Effective Date.** This Resolution shall take effect immediately upon adoption.


The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption. The motion was seconded by Vice Mayor Cabral and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes


PASSED AND ADOPTED this 9 day of August, 2022.

  
\_\_\_\_\_  
JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

  
\_\_\_\_\_  
CONNIE DIAZ, MMC  
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY  
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

  
\_\_\_\_\_  
LUIS FIGUEREDO, ESQ.  
CITY ATTORNEY