

**WORK ORDER No. 3 FOR PROFESSIONAL SERVICES**

TO: A&P Consulting Transportation Engineers  
10305 N.W. 41 Street, Suite 115  
Miami, Florida 33178  
(305) 592-7283

DATE: August 9, 2022

The City of Doral authorizes the firm of A&P Consulting Transportation Engineers to provide professional engineering design services for the provision of CEI Services & LAP Administration for City Sidewalk Improvement Project Phase II. Where A&P Consulting Transportation Engineers is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in October 2020 through Resolution 20-243. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between A&P Consulting Transportation Engineers and the City of Doral dated January 1, 2020, and the attached Proposal dated 4/28/2021 and submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**

The scope of the project will be as described in the attached proposal from A&P Consulting Transportation Engineers dated 4/28/2021 for the CEI Services & LAP Administration of City Sidewalk Improvement Project Phase II. The schedule requires the scope of work to be completed within 180 Days of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$119,000.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 1, 2020 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: A&P Consulting Transportation Engineers

BY: [Signature]  
NAME: Antonio G. Acosta, P.E.  
TITLE: VP

WITNESSES:

- 1. [Signature]
- 2. [Signature]

SEAL: 

OWNER: City of Doral  
BY: [Signature]  
NAME: Hernan M. Organvidez  
TITLE: City Manager

AUTHENTICATION:  
BY: [Signature]  
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: [Signature]  
NAME: Luis Figueredo, Esq  
TITLE: City Attorney

**RESOLUTION No. 22-147**

**A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER WITH AP CONSULTING TRANSPORTATION ENGINEERS, CORP (APCTE) FOR THE PROVISIONS OF CONSTRUCTION ENGINEERING INSPECTION (CEI) AND LOCAL PROGRAM AGENCY (LAP) GRANT ADMINISTRATION SERVICES FOR THE CONSTRUCTION OF THE CITYWIDE SIDEWALK IMPROVEMENTS PROJECT PHASE II, IN AN AMOUNT NOT TO EXCEED \$119,000.00; RECOGNIZING THAT (APCTE) IS A CITY OF DORAL PRE-QUALIFIED VENDOR; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE**

**WHEREAS**, the City of Doral Public Works Department (PWD) wishes to secure a firm to provide Construction Engineering Inspection (CEI) and Local Program Agency (LAP) Grant services for the construction of citywide sidewalk improvements; and

**WHEREAS**, in 2018, the Public Works Department (PWD) submitted and presented an application for a Transportation Alternatives Program (TAP) Grant for Citywide Sidewalk, Curb Ramp, and Crosswalk Improvements; and

**WHEREAS**, in efforts for the City to receive the \$1,000,000 LAP grant funding, appropriate documentation and federal forms are required to be compiled and submitted throughout the Bid, Construction, and Close-out phases of the Citywide Sidewalk Improvement Project; and

**WHEREAS**, the PWD requested a proposal from APCTE, for the provision of Construction Engineering Inspection (CEI) services and LAP Grant administration services in efforts to have day-to-day oversight of the construction, ensuring that the improvements are constructed consistent with the approved plans; and

**WHEREAS**, APCTE, is a pre-qualified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in December 2020, Resolution # 20-243; and

**WHEREAS**, City staff respectfully requests that the City Council approve Work Order No. 3 for APCTE, a copy of which is attached hereto as Exhibit "A", for the provision of CEI and LAP grant support services for the construction of citywide sidewalk improvements in an amount not to exceed \$119,000.00; and

**WHEREAS**, funding for this request is available from Transportation Fund – "Construction in Progress" Account, Account Num. 101.8000.500650.

**NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:**

**Section 1. Recitals.** The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

**Section 2. Approval.** Work Order No.3 for CEI and LAP support services of the construction of the Citywide Sidewalk Improvements Phase II, in an amount not to exceed \$119,000.00, a copy of which is attached hereto as Exhibit "A", together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved.

**Section 3. Authorization.** The City Manager is authorized to execute the work order and expend budgeted funds on behalf of the City.

**Section 4. Implementation.** The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

**Section 5. Effective Date.** This Resolution shall take effect immediately upon adoption.


The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption. The motion was seconded by Vice Mayor Cabral and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes


PASSED AND ADOPTED this 9 day of August, 2022.

  
\_\_\_\_\_  
JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

  
\_\_\_\_\_  
CONNIE DIAZ, MMC  
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY  
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

  
\_\_\_\_\_  
LUIS FIGUEREDO, ESQ.  
CITY ATTORNEY