

WORK ORDER No. 7 FOR PROFESSIONAL SERVICES

TO: Pevida Highway Designers, LLC
8600 NW 17 Street, Suite 160
Doral, Florida 33126
(786) 228-5666

DATE: September 12, 2019

The City of Doral authorizes the firm of Pevida Highway Designers, LLC to proceed with the provision of professional engineering services for Construction Engineering & Inspection (CEI) services for Sub Basin A-4 which is located along NW 84 Avenue between NW 12 Street and NW 25 Street as of the date of this work order. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between Pevida Highway Designers, LLC and the City of Doral dated February 16, 2018, and the attached Proposal dated July 30, 2019 and submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from Pevida Highway Designers, LLC for the Supplemental Services. The scope of service will include monitoring the installation of the new drainage system, curb and gutter, milling and resurfacing, and pavement markings. The schedule of the work to be provided is two hundred and sixty (260) calendar days from NTP. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$90,860.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.



Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 16, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. This Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: Pevida Highway Designers, LLC

BY: 
NAME: Walfrido Pevida
TITLE: Manager


WITNESSES: SEAL:

- 1. 
- 2. 

OWNER: City of Doral
BY: 
NAME: Albert P. Childress
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: 
NAME: Luis Figueredo, ESQ.
TITLE: City Attorney



8600 NW 17TH ST., SUITE 160
DORAL, FL 33126
OFFICE (786) 228-5666 FAX (786) 558-2030
WWW.PEVIDAHIGHWAYDESIGNERS.COM

July 30th, 2019

Eugene.Collings-Bonfill, P.E., P.S.M, CFM, PMP - Chief Engineer
City of Doral
8401 NW 53 Terrace
Doral, FL 33166

Subject: NW 84 Avenue CEI Services for Sub Basin A-4 Improvements along NW 84th Ave (NW 25th St to NW 12th St)

Dear Mr. Collings,

Pevida Highway Designers, LLC is pleased to submit this cost proposal to provide Construction Engineering Inspection services required for the above referenced subject.

SCOPE OF SERVICES:

The services to be provided shall include providing a CEI Project Engineer and Inspector to provide daily oversight and documentation of construction activities. Metric Engineering a sub-consultant to PHD will provide the necessary personnel.

FEE SUMMARY

The total cost of the work will be \$90,860 which includes both the CEI and management costs. Estimated hours are 1,120 hrs. for Inspector @ \$70/ hour plus 35 hrs for project Engineer @ \$120/hour plus 10% management costs.

We appreciate the opportunity to submit our proposal. Please contact me if you have any questions.

Regards,

Pevida Highway Designers, LLC

A handwritten signature in blue ink, appearing to read 'Walfrido J. Pevida', is written over the typed name.

Walfrido J. Pevida, PE

Project Manager



July 26, 2019

Pevida Highway Designers
8600 NW 17th Street, Suite 160
Doral, Florida 33126

Allan Sequeira, P.E.

SUBJECT: Proposal for CEI Services – City of Doral,
Stormwater Improvements for NW 84 Ave.

This letter acts as a formal proposal to provide limited CEI services for the referenced project. Metric will provide personnel in the following capacity for this project.

Mahmood Eslamifar will serve as a CEI Inspector providing daily oversight and documentation of construction activities. He will coordinate with the City's project manager on the verification of work activity quantities for Contractor progress payments. No overtime is anticipated. His work schedule will be determined by the City's project manager in advance of each work week.

I will serve as the Project Engineer on an as-needed basis to coordinate the response of RFIs and general inquiries. Most RFIs, as is the case on any CEI project, will need to be answered by the Engineer of Record, but we will facilitate this process.

Our proposal is below.

Position	Duration	(Hr/Week)	Weeks	Total Hours	Rate/hr	Total
Inspector	Full Time	40	17.5	700	\$ 70.00	\$49,000.00
	Part Time	24	17.5	420	\$ 70.00	\$29,400.00
Project Engineer	As-needed	1	35	35	\$ 120.00	\$ 4,200.00
						\$82,600.00

Sincerely,

Scott Buck, P.E.
South Florida Area CEI Manager

RESOLUTION No. 19-218

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER BETWEEN THE CITY OF DORAL AND PEVIDA HIGHWAY DESIGNERS FOR THE PROVISION OF CONSTRUCTION ENGINEERING INSPECTION (CEI) SERVICES FOR THE CONSTRUCTION OF STORMWATER IMPROVEMENTS AT SUB BASIN A-4, WHICH IS LOCATED ALONG NW 84 AVENUE BETWEEN NW 25 STREET AND NW 12 STREET, IN AN AMOUNT NOT TO EXCEED \$90,860.00; RECOGNIZING THAT PEVIDA HIGHWAY DESIGNERS IS A CITY OF DORAL PRE-QUALIFIED VENDOR; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the City of Doral Public Works Department (PWD) wishes to secure a firm to provide Construction Engineering Inspection (CEI) services for the construction the stormwater improvements at Sub Basin A-4 located along NW 84 Avenue between NW 25 Street and NW 12 Street; and

WHEREAS, the PWD requested a proposal from Pevida Highway Designers, for the provision of Construction Engineering Inspection (CEI) services for the Sub Basin A-4 stormwater improvements.; and

WHEREAS, Pevida Highway Designers is a pre-qualified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017; and

WHEREAS, City staff respectfully requests that the Mayor and City Council members approve Work Order No. 07 for Pevida Highway Designers, a copy of which is attached hereto as Exhibit "A", for the provision of CEI services for the construction of the stormwater improvements at Sub Basin A-4 located along NW 84 Avenue between

NW 25 Street and NW 12 Street on a time and material basis in an amount not to exceed \$90,860.00.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Section 2. Approval. Work Order No. 07 for CEI services during the construction of the stormwater improvements at Sub Basin A-4 located along NW 84 Avenue between NW 25 Street and NW 12 Street, in an amount not to exceed \$90,860.00, a copy of which is attached hereto as Exhibit "A", together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved.

Section 3. Authorization. The City Manager is authorized to execute the work order and expend budgeted funds on behalf of the City.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Cabral who moved its adoption.

The motion was seconded by Vice Mayor Mariaca and upon being put to a vote, the vote was as follows:


Mayor Juan Carlos Bermudez	Yes
Vice Mayor Claudia Mariaca	Yes
Councilwoman Digna Cabral	Yes
Councilman Pete Cabrera	Absent/Excused
Councilwoman Christi Fraga	Yes

PASSED AND ADOPTED this 11 day of September, 2019.




JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:



CONNIE DIAZ, MMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY