
WORK ORDER No. 2 FOR PROFESSIONAL SERVICES

TO: Kimley-Hom and Associates, Inc. DATE: October 20,2015

1221 Brickell Avenue, Suite 400

Miami, Florida 33131

(305)673-2025

The City of Dora! authorizes the firm of Kimley-Hom and Associates, Inc. and their sub-consultant Professional Services
Industries, Inc. to provide professional services for the materials and arsenic testing on the City of Dora! Police / Public
Works Facility Expansion project. The work should be performed in accordance with the contract provisions contained in
the Continuing Professional Services Agreement between Kimley-Hom and Associates, Inc. and the City of Doral dated
February 23, 2015, and the attached Proposal submitted by Kimley-Hom and Associates, Inc. and their sub-consultant
Professional Services Industries, Inc. for the above referenced project.

SCOPE OF SERVICES AND SCEHDULE:

The scope of the project will be as described in the attached proposal from Kimley-Hom and Associates, Inc. and their
sub-consultant Professional Services Industries, Inc. dated October 15, 2015 (Revised October 20, 2015) and the schedule
will be dictated by the construction of the project. The performance of services associated with this Work Order will be
executed on a Time and Materials basis with a not to exceed amount of $11,500.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or
as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be
entitled to disqualify the Proposal, and revoke the award.

This Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February
23, 2015 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order
conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply.
Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in
three (3) counterparts, each of which shall, without proof or accounting for the other coimterpart be deemed an original
Contract.
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Kimley»>Horn

October 15, 2015 {Revised October 20, 2015}

Mr. Jorge A. Gomez, P.E.

Chief of Engineering

City of Dorai

8401 NW Terrace - Suite 200

Dorai, FL 33166

RE: Administration for Materials and Arsenic Testing at the Poiice IPW Facility Expansion,

City of Dorai, Miami-Dade County, Florida

Dear Mr. Gomez:

Kimiey-Horn and Associates, inc. ("Kimiey-Horn" or "Consuitanf) is pleased to submit this letter
agreement ("Agreement") to the City of Dorai ("Client") for providing professional engineering consulting

services for the above referenced project. Ail work under this scope will be In accordance with the terms

and conditions of Professional Services Agreement (General Engineering/Architecture Services),

between theCity of Dorai and Kimiey-Horn, dated February 23,2015. Our project understanding, scope

of services, schedule, and fees follow:

SCOPE OF SERVICES

TASK 01 - GEOTECHNICAL SUBCONSULTANT SERVICES

See Appendix "A", Sub-consultant Fee Proposal for Scope of Services.

Kimiey-Horn will include Professional Service Industries, inc. ("Subconsultant") in Kimiey-Horn's team
to perform the services requested by the Client and as agreed upon by the Client (Appendix "A").

TASK 02- ADWIINISTRATION

Kimiey-Horn will provide administrative support to the Client for the following items:
1. Receive and review monthly invoices from the Subconsultant and forward them to the Client

for approval.

2. Coordinate any required changes to the invoices between the Client and the Subconsultant.

kimley-horn.com I 1221 Brickell Avenue, Suite 400, Miami, FL 33131 I 305 673 2025



Kimley»>Horn

TASK 03 - ADDITIONAL SERVICES

Page 2

Upon the Client's authorization, Kimiey-Horn will provide any additional services not specificaiiy
included within "Scope of Services" and that may be required beyond those described in this document.

SCHEDULE

We wiii provide the above-described services in an expeditious and orderly manner to meet the
schedule mutually agreed to by the Client and Kimiey-Hom for the various elements of the project.

FEE AND BILLING

Kimiey-Hom will accomplish the services outlined in Task 01 and Task 02 for the lump sum budget as
described below. Task 03 will be performed if authorized by the Client in writing prior to beginning work.
Task 03 wiii be billed hourly, based on the standard hourly rate agreed between Kimiey-Horn and the
Client (attached). Direct expenses, if required, will be billed at 1.15 of the cost. Expenses are in addition
to the labor amount. Biiiing will be due and payable within twenty-five (25) days of receipt of invoice.

LUMP SUM FEES

Task Description Lumo Sum Fee

01 Geotechnicai Subconsultant Services $10,000.00

02 Administration $1,500.00

Total Lump Sum Fee $11,500.00

HOURLY FEES

03 Additional Services Hourly as Required

CLOSURE

in addition to the matters set forth herein, our Agreement shall include and be subject to, and only to,

the terms and conditions of the Professional Services Agreement (General Engineering/Architecture

Services), between the City of Dorai and Kimiey-Horn, dated February 23, 2015, which is hereby
incorporated by reference, if you concur in all the foregoing and wish to direct us to proceed with the
services, please have authorized persons execute both copies of this Agreement in the spaces provided
below, retain one copy and return the other to us. Fees and times stated in this Agreement are valid
for sixty (60) days after the date of this letter.

kimley-horn.com I 1221 Brickell Avenue, Suite 400, Miami, PL 33131 I 305 673 2025



Kimley»>Horn Page 3

With Kimiey-Horn, you should expect more and will experience better. We appreciate the opportunity
to provide these services to you. Please don't hesitate to contact me at (305) 673-2025 if you have
any questions.

Very truly yours,

kimlJy-horn ani SOCIATES, INC.

Bift L.

Pmject Manager/Senior Vice President

Attachments:

Appendix "A" - Subconsultant Scope

Agreed to this day of. 201 .

CITY OF Doral (A Municipality)

By:

(PrinUicType Name

Title:

(As Authorized by4i^)r^ukiivi

(Email Address)

, Witness

(Print or Type Name) Official Seal:

A.Wxfc.roaeM'ayV^ of doral - poXce-pw facSty expand materials and arsenic tesling\pm\scope ofser\rices)201S1015 hd no. 2poBoa - pw facUfy exp materials and
arsenic testing-ravl-doral.docx
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APPENDIX "A"

Scope of Services & Fee Proposal

Professional Service industries. Inc.

10,000.00
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Engineering • Consulting • Testing OctODBr 7, 2015

City of Dora!
8401 N.W. 53rd Terrace

Doral, Florida 33166

Attention: Mr. Rudy de la Torre
Chief of Construction

Re: Proposal for Construction Materials Testing
City of Doral Police Facility/Public Works Addition
6100 N.W. 99th Avenue, Doral, Florida

RSI Project No.: 0395-130061 - Revision 1

Dear Mr. Torre:

Professional Service Industries, Inc. (PSI) is pleased to submit the following proposal for providing
construction materials testing for the above referenced project. This proposal has been revised to clarify
the scope of services related to the environmental services.

PSI proposes to provide experienced technical personnel to perform testing as requested by our client.
PSI also proposes that the work be accomplished on a unit price basis in accordance with the attached
Cost Estimate. PSI's fees will be determined by the actual amount of technical time spent for this project
and the amount of laboratory testing performed.

PSI is familiar with the subsurface conditions at the site as we have previously provided geotechnical
services for the design/construction of the current facility (PSI Project No. 0397-336, dated, June 30,
2011). The current facility was constructed in 2012. In addition to this, PSI has performed a Phase I
Environmental Site Assessment (PSI Project No. 0784-1697) and Limited Soil Sampling Activities (PSI
Project No. 0784-1725) on the adjacent property recently purchased by FPL.

PROJECT INFORMATION

The area of study is located on the southwest corner of N.W. 62nd Street and N.W. 99th Avenue in Doral,
Florida.

The project will involve structural additions to the existing Police Department and Public Works Building.
The building additions will be one-story, similar to the existing construction and approximately ±6,500
square feet (SF) In area. The additions are planned west of the existing construction.

PSI completed a Phase I Environmental Site Assessment (ESA) (Project No. 07841697) dated July 7,
2015 for the subject property and prepared a Limited Soil Sampling Report dated July 9, 2015, for the
above referenced subject property. The purpose of the limited soil sampling activities was to assess the
presence of arsenic on the subject property. Based on the soil laboratory analytical results, PSI
recommended additional arsenic testing of soil to evaluate reuse options. PSI also recommended the
preparation of a SMP for review and approval by DERM prior to site construction activities.

PROPOSED SCOPE OF SERVICES

The services required for this site consist of construction testing services as well as environmental
services.

Professional Service Industries, Inc. • 7950 N.W. 64 Street • Miami, FL 33166 • 305/471-7721 • Fax 305/593-1915



Proposal for Construction Materials Testing
City of Dora! Police Faciiity/Public Works Addition
Miami, Florida

PSi Proposal No. 0395-130061 - Revision 1

Task I - Construction Testing Services

Based on our understanding of the project requirements and structural drawings dated 04/01/14, we
anticipate that the following testing services wiii be required during construction phases of the project.

Sampling and Laboratory Testing
•  Provide Modified Proctor vaiues on fiil and backfili soils

•  Provide Limerock Bearing Ratios (LBR) for Sub-grade and Base Course materials
•  Test compressive strength for concrete cylinders and grout prisms

Construction Testing
•  Perform in-piace-density testing on footings, column pads, slabs, paving areas, etc.
•  Conduct slump and temperature testing on concrete (one set every 50 c. yds. or fraction).
•  Conduct slump and temperature testing on grout (one set every 50 c. yds. or fraction)
•  Moid compressive strength test cylinders (4 cyi. per set) (one set every 50 c. yds. or fraction)
•  Moid compressive strength test grout prisms (4 prisms per set) (one set every 50 c. yds. or fraction)

Written reports of all tests results will be submitted to the parties specified. Field reports prepared by our
on-site personnel will be submitted to your on-site representative daily.

Please note that our services do not include supervision or direction of the actual work. Also, be aware
that neither the presence of our field representative nor the observation and testing by our firm shall imply
PSi's responsibility for defects discovered in the construction work. It is understood that our firm wiii not
be responsible for job or site safety on this project. Job site safety will be the sole responsibility of the
contractor.

in this proposal the words "inspection" and "verify" are used to mean observation of the work and the
conducting of tests by PSI to determine substantial compliance with plans, specifications and design
concepts.

Task II ■ Environmental Services

in order to determine if the area of excavated soil should be properly managed at a licensed landfill
certified to receive contaminated material or be re-used as fill material on-site, the following scope of
services have been developed:

Soil Management Plan

•  PSI will prepare a Soil Management Plan (SMP) for review and approval by the Miami-Dade County
DERM. This SMP will establish procedures that will be used to address the soil that wiii be excavated
from the drainage area. As discussed, the SMP will outline the procedure by which the City of Doral
wiii excavate soil and stockpile the soils. The SMP will be required to be submitted to DERM and
approved by them prior to any construction activities.

•  if DERM approves the SMP and agrees that the soil from the FPL property can be reused, we expect
that no additional assessment will be required (unless otherwise specified by DERM). If DERM
requires additional information regarding the arsenic levels at the FPL property prior to approval of
the SMP and reuse permit, PSi will prepare a soil sampling plan based on the comments received
from DERM.

As part of this proposal, PSI has developed a scope of services for the Limited Soil Sampling Activities if
DERM would require additional testing. Please note that the scope of services for the sampling activities
may change based on the comments received from DERM.



Proposal for Construction Materials Testing
City of Doral Police Faciiity/Public Works Addition
Miami, Florida

PSl Proposal No, 0395-130061 - Revision 1

Limited Soil Sampling Activities

•  Upon receiving notification from the City of Doral that construction activities have commenced, PSl
will mobilize to the site on a routine basis to collect soil samples from the stockpiled soil excavated
from the retention pond. Soil sampling procedures will be performed in accordance with the Standard
Operating Procedures provided in Chapter 62-160, Florida Administrative Code (FAC). The
laboratory performing the laboratory analyses on the samples shall be performed pursuant to the
National Environmental Laboratory Accreditation Program certification requirements.

•  Per the DERM Soil Reuse Guidance, SWP Guidance No. 1, dated March 22, 2004 PSl will collect
the following number of soil samples based on the volume excavated:

o  <200 yds^ will require one sample
o  200 to <1,000 yds^ will require three samples
o  1,000 to <2,000 yds^ will require five samples
o  Each additional 1,000 yds^will require one sample

•  PSl will collect up to 20 soil samples for laboratory analysis by Environmental Protection Agency
(EPA) Method 6020 for arsenic.

•  Based on the results of the analysis, PSl will submit the information to DERM to determine if the soil
may be reused on-site for berm construction, as fill material at the adjacent Police / Public Works
Facility Expansion project, or will require off-site disposal.

•  PSl will prepare a Source Removal Report detailing the protocols for handling the impacted material
as approved in the SMP and based on Chapter 62-780, FAC cleanup criteria. The report will include
copy of the laboratory analytical reports as well as waste disposal manifests and weight tickets,
summary tables and figures, as appropriate.

ESTIIVIATED COST

The actual cost of our services will be highly dependent on the construction schedule. Based on the
current schedule and scope, we propose a budget fee of $4,805.00 for the required construction testing.

For our Environmental Services, PSl proposes to provide our services on a time and material basis and
we estimate our total fee to be $5,195.00 for standard laboratory turnaround time (7-10 business days).

AUTHORIZATION

If this proposal is acceptable, please sign in the space provided to formalize the agreement. We note
that the attached General Conditions are a part of this proposal. We appreciate the opportunity of
submitting this proposal and look forward to working with you on this project. Please contact us if any
questions arise or if we may be of any service in any way.

Sincerely,
Professional Service Industries, Inc.

^^ilo'Monroy Erfi^ito'R^os, E.I.
Department Manager Project Manager



Proposal for Construction Materials Testing
City of Dora! Police Facility/Public Works Addition
Miami, Florida
PSI Proposal No. 0395-130061 - Revision 1

AUTHORIZED BY: INVOICE TO:

Signature Firm

Name Address

Title

Date Attention

Attachments: Schedule of Services and Fees

Notes

General Conditions



Proposal for Construction Materials Testing
City of Doral Police Facility/Public Works Addition
Miami, Florida
PSI Proposal No. 0395-130061 - Revision 1

SCHEDULE OF SERVICES AND FEES

A. Earthwork InsDection & Testina

1. Field Testing Quantity Unit Unit Rate Amount

Special Inspector to Monitor Removal & Placement of Unsuitable Soils 8 hr $50.00 $400.00

Field Density tests (ASTM D 6938) on compacted replacement backfill
soils; Min. 4tests per trip)

10 test $25.00 $250.00

Field Density Tests (ASTM D 6938 on Footings/Foundations; Min. 4 tests
per trip)

15 test $25.00 $375.00

//. Laboratory Tesdng

Modified Proctor (T-180 or D-1557) 3 test $90.00 $270.00

Limerock Bearing Ratio Test (LBR) 1 test $320.00 $320.00

Sieve Analysis 3 test $90.00 $270.00

Organic Content 3 test $30.00 $90.00

Subtotal $1,975.00

B. Concrete Testina

Concrete Compression Tests (set of five 4"x8" cylinders) 15 set $85.00 $1,275.00

Grout Compression Test (set of five specimens) 6 set $75.00 $450.00

Sample pick up when no other test required 5 trip $45.00 $225.00

Subtotal $1,950.00

C. Enalneerina and Reoortina

Professional Engineer 6 hr $70.00 $420.00

Clerical/Administrative Support 8 hr $45.00 $360.00

Project set-up fee 1 project $100.00 $100.00

Subtotal $880.00

ESTIMATED TOTAL: $4,805.00

NOTES:



Proposal for Construction Materials Testing
City of Dora! Police Facility/Public Works Addition
Miami. Florida
PSI Proposal No. 0395-130061 - Revision 1

1. Stand-by time during re-compaction, due to late arrival concrete, etc. and concrete monitoring on a full-time
basis will be invoiced at the Engineering Technician's hourly rate. Charges for re-inspections or retests are
not included in this estimate and will be invoiced at the unit rates included herein.

2. Overtime rates will be applicable for services performed in excess of 8 hours per day Monday through
Friday, before 7:00 AM and after 5:00 PM, and for all hours worked on Saturdays, Sundays, and Holidays.
The overtime rate is 1.5 times the applicable hourly rate. Services performed on Sundays and Holidays will
be invoiced at 2 times the applicable hourly rate. Surcharges for laboratory services during overtime hours
or for expedited results may apply.

3. Scheduling or cancellation of field testing and observation services is required no less than the working day
prior to the date the services are to be performed. Services cancelled without advance notice will be
assessed a minimum 4 hour charge.

4. For construction materials testing and observation services, clerical time at a rate of 0.2 hours will be
charged per field technician day for scheduling and report preparation. Project management time will be
charge at a rate of 0.3 hours (at Project Manager Rate) per field technician day for coordination,
communication and supervision and report review. If attendance of an engineer is required for project
meetings, the engineer's time will be at the Professional Engineer's rate and portal to portal.

5. A project set-up charge of $100 applies to all projects.

6. PSI will deliver reports electronically to the client and others on a specified distribution list. Reports will be
posted on a password protected, secure website available only to those on the distribution list. If
requested, PSI will distribute one copy of the reports by mail in accordance with your instructions. Any
additional copies of the reports mailed will be billed at a rate of $0.04 per sheet, plus preparation time.

7. PSI reserves the right to withhold all reports until such time as we receive a signed Proposal Acceptance or
other acceptable written authorization to proceed with the work as outlined.

8. Service and fees not listed on this schedule may be quoted on request.


