

WORK ORDER No. 7 FOR PROFESSIONAL SERVICES

TO: BCC Engineering, Inc.
6401 SW 87th Avenue, Suite 200
Miami, Florida 33173
(305) 670-2350

DATE: January 9, 2019

The City of Doral authorizes the firm of BCC Engineering, Inc. to provide Construction Engineering & Inspection (CEI) services for the construction of a new roadway connection along NW 102 Avenue between NW 66 Street and NW 74 Street as depicted in the proposal dated December 12, 2018. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between BCC Engineering, Inc. and the City of Doral dated February 5, 2018, and the attached Proposal submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal dated December 12, 2018 from BCC Engineering, Inc. The schedule requires the work to be performed within 8 months from the Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a lump sum basis with a not to exceed amount of \$155,528.25.


You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 5, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. This Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: BCC Engineering, Inc.

BY: 
NAME: LUISA RODRIGUEZ
TITLE: VICE PRESIDENT



OWNER: City of Doral
BY: 
NAME: Albert P. Childress
TITLE: Acting City Manager

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:


BY: 
NAME: Luis Figueredo, ESQ.
TITLE: City Attorney


WITNESSES:

SEAL:

1. 
2. 

AUTHENTICATION:

BY: 
NAME: Connie Diaz
TITLE: City Clerk



RESOLUTION No. 19-28

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER BETWEEN THE CITY OF DORAL AND BCC ENGINEERING, INC. FOR THE PROVISION OF CONSTRUCTION ENGINEERING INSPECTION (CEI) SERVICES FOR THE CONSTRUCTION OF THE NEW ROADWAY CONNECTION ALONG NW 102 AVENUE BETWEEN NW 66 STREET AND NW 74 STREET, IN AN AMOUNT NOT TO EXCEED \$155,582.25; RECOGNIZING THAT BCC ENGINEERING, INC. IS A CITY OF DORAL PRE-QUALIFIED VENDOR; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the City of Doral Public Works Department (PWD) wishes to secure a firm to provide Construction Engineering Inspection (CEI) services for the construction of a new roadway connection along NW 102 Avenue between NW 66 Street and NW 74 Street; and

WHEREAS, BCC Engineering, Inc. (BCC) developed the design plans and obtained all necessary permits and approvals for the project to move forward into construction; and

WHEREAS, BCC is a pre-qualified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017; and

WHEREAS, City staff respectfully requests that the City Council approve Work Order No. 7 for BCC, a copy of which is attached hereto as Exhibit "A", for the provision of CEI services for the construction of a new roadway connection along NW 102 Avenue between NW 66 Street and NW 74 Street in an amount not to exceed \$155,582.25.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Section 2. Approval. Work Order No. 7 for CEI services during the construction of a new roadway connection along NW 102 Avenue between NW 66 Street and NW 74 Street, in an amount not to exceed \$155,582.25, a copy of which is attached hereto as Exhibit "A", together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved.

Section 3. Authorization. The City Manager is authorized to execute the work order and expend budgeted funds on behalf of the City.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Cabrera who moved its adoption. The motion was seconded by Vice Mayor Mariaca and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Claudia Mariaca	Yes
Councilwoman Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Christi Fraga	Yes

PASSED AND ADOPTED this 9 day of January, 2019.



JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:



CONNIE DIAZ, MMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY