Res. No. 19-217 Page **1** of **4**

RESOLUTION No. 19-217

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AWARDING INVITATION TO BID #2019-30, "STORMWATER IMPROVEMENTS AT SUB BASIN A-4" TO MAGGOLC, INC. THE LOWEST. MOST RESPONSIVE AND RESPONSIBLE BIDDER: APPROVING AN AGREEMENT BETWEEN THE CITY OF DORAL AND MAGGOLC. INC IN AN AMOUNT NOT TO EXCEED \$878.108.00. FOR STORMWATER IMPROVEMENTS AT SUB BASIN A-4 ALONG NW 84 AVENUE BETWEEN NW 25 STREET TO NW 12 STREET; AUTHORIZING THE CITY MANAGER TO NEGOTIATE AND ENTER INTO A CONSTRUCTION AGREEMENT WITH THE NEXT LOWEST BIDDER SUCCESSIVELY IF AN AGREEMENT CAN NOT BE NEGOTIATED WITH THE TOP BIDDER: AUTHORIZING THE CITY MANAGER TO EXECUTE THE AGREEMENT AND EXPEND BUDGETED FUNDS ON BEHALF OF CITY IN FURTHERANCE HEREOF: PROVIDING IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, On March 12, 2014, the 2013 Stormwater Master Plan (SMP) and the proposed 5-Year Capital Improvement Plan (CIP) was adopted by City Council with Resolution No. 14-52; and

WHEREAS, Sub Basin A-4, a portion of Year 5 of the 5-Year Stormwater Master Plan, consists of the areas along NW 84 Avenue between NW 25 Street and NW 12 Street; and

WHEREAS, the scope of work at Sub Basin A-4 includes the construction of new inlets, manholes, solid pipe, exfiltration trench, milling and resurfacing, and striping; and

WHEREAS, the City issued Invitation to Bid (ITB) #2019-30, "Stormwater Improvements at Sub Basin A-4" (the "ITB"), for which the City received fourteen (14) response by the August 6, 2019 submittal deadline, with all firms meeting the required criteria; and

WHEREAS, upon review of bids received, staff determined that Maggolc, Inc was the lowest most responsive and responsible bidder (the "Contractor"); and

WHEREAS, a copy of Contractor's Bid Submittal, which includes the "Construction Agreement", in substantially the form provided, the ITB Inventory, and Bid Tabulation are all attached as Exhibit "A", which is incorporated herein and made a part hereof by this reference; and

WHEREAS, staff has recommended that the City Council award the ITB to the Contractor, approve the Construction Agreement with Contractor in a not to exceed amount of \$878,108.00, which includes a 10% contingency to address any unforeseen conditions, and authorize the manager to execute the Construction Agreement and to expend budgeted funds in furtherance hereof; and

WHEREAS, funding for this request is available in Fiscal Year 2016-17 from the Public Works Stormwater Fund – Contractual Services, Account No. 401.80005.500650 (\$1,500,000.00), and from PO 2017-2232 carried forward from Fiscal Year 2017-18 (\$875,655.78).

WHEREAS, staff has recommended that the City Council award the ITB to the Contractor, approve the Construction Agreement with Contractor in a not to exceed amount of \$878,108.00, which includes a 10% contingency to address any unforeseen conditions, and authorize the manager to execute the Construction Agreement and to expend budgeted funds from the Public Works Stormwater Fund- Contractual Services, Account 401.80005.500650 in furtherance hereof.

NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Res. No. 19-217 Page **3** of **4**

<u>Section 2.</u> <u>Approval.</u> The Construction Agreement between the City and Contractor for the Project, in substantially the form provided in Exhibit "A", in the amount of \$878,108.00 which includes a 10% contingency to address any unforeseen conditions, together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved.

<u>Section 3.</u> <u>Authorization.</u> The City Manager is authorized to execute the Construction Agreement and expend budgeted funds on behalf of the City in furtherance hereof. The City Manager is further authorized to negotiate and enter into an agreement with the next highest ranked firm successively, if an agreement cannot be entered into with Contractor, provided the next bidder accepts the contract amount approved above.

<u>Section 4.</u> <u>Implementation.</u> The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

<u>Section 5.</u> <u>Effective Date.</u> This Resolution shall take effect immediately upon adoption.

Res. No. 19-217 Page **4** of **4**

The foregoing Resolution was offered by Councilmember Cabral who moved its adoption.

The motion was seconded by Vice Mayor Mariaca and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez Yes Vice Mayor Claudia Mariaca Yes Councilwoman Digna Cabral Yes

Councilman Pete Cabrera Absent/Excused

Councilwoman Christi Fraga Yes

PASSED AND ADOPTED this 11 day of September, 2019.

JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

CONNIE DIAZ, MMC

CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

LUIS FIGUEREDO, ESQ.

CITY ATTORNEY

EXHIBIT "A"



CITY OF DORAL

ITB No. 2019-30 STORMWATER IMPROVEMENTS SUB BASIN A-4 BID TABULATION

List of Respondents	Total				
Maggolc Inc.	\$798,280.00				
V Engineering & Consulting Corp.	\$849,000.00				
Bacallao Construction & Engineering	\$891,741.52				
RG Underground Engineering Inc.	\$914,206.00				
Metro Express Inc.	\$953,990.00				
Florida Engineering & Development Corp.	\$995,833.80				
H & R Paving Inc.	\$1,114,848.50				
American Pipeline Construction LLC.	\$1,321,135.00				
JVA Engineering Contractor Inc.	\$1,147,650.10				
C&W Pipeline Inc.	\$1,196,240.00				
Maestre Construction Inc.	\$1,152,507.74				
GPE Engineering & GC Corp	\$1,158,940.04				
Marcdan Inc.	\$1,228,438.50				
Southeastern Engineering Contractors	\$1,406,760.00				

I certify that this is a true tabulation of bids received.

Kevin Salazar

ITB #2019-30 STORMWATER IMPROVEMENTS AT SUB BASIN A-4

Bid Tally Sheet

Sub Basin A-4				Engineer C	Cost Estimate	Magg	olc Inc.		g & Consulting orp.	Bacallao Cons Engineering Devo		RG Undergroun	•	Metro Ex	press Inc.		gineering & nent Corp.	H & R Pavi	ng Inc.	•	line Construction LC.
ltem	Description	Unit	Qty.	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost
1	MOBILIZATION	LS	1	\$ 109,386.00	\$ 109,386.00	\$ 40,500.00	\$ 40,500.00	\$ 42,450.00	\$ 42,450.00	\$ 89,170.40 \$	89,170.40	\$ 52,830.00	52,830.00	\$ 6,000.00	\$ 6,000.00	\$ 46,050.00	\$ 46,050.00	\$ 181,497.02 \$	181,497.02	\$ 85,000.00	\$ 85,000.00
2	MAINTENANCE OF TRAFFIC	LS	1	\$ 109,386.00	\$ 109,386.00	\$ 17,000.00	\$ 17,000.00	\$ 55,210.00	\$ 55,210.00	\$ 61,746.00 \$	61,746.00	\$ 12,000.00 \$	12,000.00	\$ 3,000.00	\$ 3,000.00	\$ 39,000.00	\$ 39,000.00	\$ 62,700.00 \$	62,700.00	\$ 34,000.00	\$ 34,000.00
	CLEARING AND GRUBBING*	LS	1	\$ 32,816.00	\$ 32,816.00																
3	REMOVAL OF EXIST PIPE	LF	30		\$ -	\$ 15.00	\$ 450.00	\$ 15.00	\$ 450.00	\$ 25.13 \$	753.90	\$ 25.00 \$	750.00	\$ 20.00	\$ 600.00	\$ 22.30	\$ 669.00	\$ 20.00 \$	600.00	\$ 30.00	\$ 900.00
4	REMOVAL OF EXIST 15" FRENCH DRAIN	LF	25		\$ -	\$ 30.00	\$ 750.00	\$ 20.00	\$ 500.00	\$ 131.43 \$	3,285.75	\$ 85.00 \$	2,125.00	\$ 20.00	\$ 500.00	\$ 64.50	\$ 1,612.50	\$ 50.00 \$	1,250.00	\$ 155.00	\$ 3,875.00
5	FURNISH AND INSTALL STORM MANHOLE (AS PER MDC PUBLIC WORKS STANDARDS)	EA	12	\$ 4,582.00	\$ 54,984.00	\$ 3,800.00	\$ 45,600.00	\$ 3,200.00	\$ 38,400.00	\$ 3,428.51 \$	41,142.12	\$ 4,050.00 \$	48,600.00	\$ 5,000.00	\$ 60,000.00	\$ 3,100.00	\$ 37,200.00	\$ 4,611.95 \$	55,343.40	\$ 5,700.00	\$ 68,400.00
6	FURNISH AND INSTALL STORM MANHOLE, >10' DEEP (AS PER FDOT DESIGN STANDARDS)	EA	5	\$ 9,733.00	\$ 48,665.00	\$ 4,200.00	\$ 21,000.00	\$ 3,000.00	\$ 15,000.00	\$ 3,881.19 \$	19,405.95	\$ 7,300.00 \$	36,500.00	\$ 6,200.00	\$ 31,000.00	\$ 3,380.50	\$ 16,902.50	\$ 5,645.56 \$	28,227.80	\$ 6,400.00	\$ 32,000.00
7	FURNISH AND INSTALL STORM MANHOLE W/J-BOT. (AS PER FDOT DESIGN STANDARDS)	EA	1	\$ 8,150.00	\$ 8,150.00	\$ 4,500.00	\$ 4,500.00	\$ 3,100.00	\$ 3,100.00	\$ 3,628.65 \$	3,628.65	\$ 8,800.00 \$	8,800.00	\$ 6,200.00	\$ 6,200.00	\$ 3,650.00	\$ 3,650.00	\$ 5,807.35 \$	5,807.35	\$ 6,200.00	\$ 6,200.00
8	FURNISH AND INSTALL STORM MANHOLE J-7, PARTIAL. (AS PER FDOT DESIGN STANDARDS)	EA	1	\$ 3,700.00	\$ 3,700.00	\$ 2,000.00	\$ 2,000.00	\$ 750.00	\$ 750.00	\$ 1,874.76 \$	1,874.76	\$ 3,195.00 \$	3,195.00	\$ 5,000.00	\$ 5,000.00	\$ 475.00	\$ 475.00	\$ 762.91 \$	762.91	\$ 6,200.00	\$ 6,200.00
9	FURNISH AND INSTALL CURB INLET TYPE 6 (AS PER FDOT DESIGN STANDARDS)	EA	1	\$ 6,733.00	\$ 6,733.00	\$ 4,550.00	\$ 4,550.00	\$ 2,750.00	\$ 2,750.00	\$ 4,480.13 \$	4,480.13	\$ 5,640.00 \$	5,640.00	\$ 6,500.00	\$ 6,500.00	\$ 3,700.00	\$ 3,700.00	\$ 5,940.99 \$	5,940.99	\$ 6,200.00	\$ 6,200.00
10	REPLACE EXISTING GRATE (EXISWTING CURB INLET TYPE 6)	EA	1	\$ 1,492.00	\$ 1,492.00	\$ 3,830.00	\$ 3,830.00	\$ 1,300.00	\$ 1,300.00	\$ 1,701.29 \$	1,701.29	\$ 3,320.00 \$	3,320.00	\$ 7,000.00	\$ 7,000.00	\$ 1,525.00	\$ 1,525.00	\$ 2,304.45 \$	2,304.45	\$ 3,800.00	\$ 3,800.00
11	FURNISH AND INSTALL GUTTER INLET-TYPE V, W/ J-BOT. >10' (AS PER FDOT DESIGN STANDARD)	EA	1	\$ 12,500.00	\$ 12,500.00	\$ 12,060.00	\$ 12,060.00	\$ 9,000.00	\$ 9,000.00	\$ 9,620.41 \$	9,620.41	\$ 17,560.00 \$	5 17,560.00	\$ 6,000.00	\$ 6,000.00	\$ 14,550.00	\$ 14,550.00	\$ 12,456.58 \$	12,456.58	\$ 12,500.00	\$ 12,500.00
12	FURNISH AND INSTALL EXFILTRATION TRENCH-23" PERFORATED HDPE PIPE (5' WIDE TRENCH)	LF	2860	\$ 200.00	\$ 572,000.00	\$ 130.00	\$ 371,800.00	\$ 147.00	\$ 420,420.00	\$ 139.97 \$	400,314.20	\$ 147.00 \$	420,420.00	\$ 140.00	\$ 400,400.00	\$ 188.10	\$ 537,966.00	\$ 185.25 \$	529,815.00	\$ 160.00	\$ 457,600.00
13	FURNISH AND INSTALL 15" SOLID-WALL HDPE PIPE	LF	96	\$ 195.00	\$ 18,720.00	\$ 60.00	\$ 5,760.00	\$ 100.00	\$ 9,600.00	\$ 78.04 \$	7,491.84	\$ 90.00 \$	8,640.00	\$ 110.00	\$ 10,560.00	\$ 241.00	\$ 23,136.00	\$ 120.75 \$	11,592.00	\$ 420.00	\$ 40,320.00
14	FURNISH AND INSTALL 18" SOLID-WALL HDPE PIPE	LF	124	\$ 115.00	\$ 14,260.00	\$ 70.00	\$ 8,680.00	\$ 110.00	\$ 13,640.00	\$ 68.08 \$	8,441.92	\$ 94.00 \$	11,656.00	\$ 115.00	\$ 14,260.00	\$ 53.20	\$ 6,596.80	\$ 86.25 \$	10,695.00	\$ 90.00	\$ 11,160.00
15	FURNISH AND INSTALL 24" SOLID-WALL HDPE PIPE	LF	320	\$ 105.00	\$ 33,600.00	\$ 80.00	\$ 25,600.00	\$ 120.00	\$ 38,400.00	\$ 75.03 \$	24,009.60	\$ 104.00 \$	33,280.00	\$ 120.00	\$ 38,400.00	\$ 72.00	\$ 23,040.00	\$ 90.00 \$	28,800.00	\$ 135.00	\$ 43,200.00
16	CONSTRUCT NEW TYPE F CURB & GUTTER (AS PER FDOT DESING STANDARDS)	LF	670	\$ 25.00	\$ 16,750.00	\$ 22.00	\$ 14,740.00	\$ 20.00	\$ 13,400.00	\$ 27.88 \$	18,679.60	\$ 60.00 \$	40,200.00	\$ 25.00	\$ 16,750.00	\$ 19.80	\$ 13,266.00	\$ 28.00 \$	18,760.00	\$ 50.00	\$ 33,500.00
17	CONSTRUCT NEW VALLEY GUTTER (AS PER FDOT DESIGN STANDARDS)	LF	210	\$ 33.00	\$ 6,930.00	\$ 22.00	\$ 4,620.00	\$ 23.00	\$ 4,830.00	\$ 37.14 \$	7,799.40	\$ 65.00 \$	13,650.00	\$ 22.00	\$ 4,620.00	\$ 21.50	\$ 4,515.00	\$ 28.00 \$	5,880.00	\$ 52.00	\$ 10,920.00
18	SUPERPAVE ASPHALT CONCRETE (TRAFFIC C)	TON	1120	\$ 150.00	\$ 168,000.00	\$ 144.00	\$ 161,280.00	\$ 150.00	\$ 168,000.00	\$ 140.88 \$	157,785.60	\$ 132.00 \$	5 147,840.00	\$ 130.00	\$ 145,600.00	\$ 164.00	\$ 183,680.00	\$ 110.00 \$	123,200.00	\$ 350.00	\$ 392,000.00
19	MILLING AND RESURFACING EXISTING ASPHALT PAVEMENT (2" AVG. DEPTH)	SY	10200	\$ 12.00	\$ 122,400.00	\$ 5.00	\$ 51,000.00	\$ 1.00	\$ 10,200.00	\$ 2.45 \$	24,990.00	\$ 4.00 \$	40,800.00	\$ 18.00	\$ 183,600.00	\$ 3.30	\$ 33,660.00	\$ 2.00 \$	20,400.00	\$ 6.00	\$ 61,200.00
20	POLUTION RETARDANT BAFFLE/SLIMMER (TYPE II)	EA	16	\$ 311.00	\$ 4,976.00	\$ 160.00	\$ 2,560.00	\$ 100.00	\$ 1,600.00	\$ 338.75 \$	5,420.00	\$ 400.00 \$	6,400.00	\$ 500.00	\$ 8,000.00	\$ 290.00	\$ 4,640.00	\$ 551.00 \$	8,816.00	\$ 760.00	\$ 12,160.00
	•		BID TOTAL		\$ 1,345,448.00		\$ 798,280.00		\$ 849,000.00	\$	891,741.52		914,206.00		\$ 953,990.00		\$ 995,833.80	\$	1,114,848.50		\$ 1,321,135.00

10% Contingency
Requested Amount

\$ 79,828.00 **\$ 878,108.00**

ITB No. 2019-30

Stormwater Improvements Sub Basin A-4 JULY 18, 2019

	Name	Company	Telephone No.	Email Address
1	Chris Bacallao	Bacalleo Construction	305-796-2805	chris@ b conen, com
2	Morié STEPHENSON	FALCON 6 Intrastructo 1	787-899-3560	
3	ANDRES LUNA	AMERICAN PIPELINE CONTRUCTION		yassic@talcon65004.com aluna@amorkan-pipeline.com
4	Ray Cabrera	Florida Engineering & Dev. Com	(305) 820-8333	<u></u>
5	IVOU LOT	COX W/ PIPELINE INC	(301)6810026	cwpieline @ not meil, com.
6	Danny Trasoborres	Metro Express Inc.	302 882 1330	delio@metroexpresscorp.com
	GARY DUGGINS	V-Freiner ng & Consult.	(786)420.5950	JUSTIND VECCORP. NET.
8	Mario Gonzalez	V-Freiner ng + Consult. Maggola Inc.	(786)420·5950 786-291-2949	Justin@Veccorp. NeT. maggolc@yahoo.com
9	Yvette Zuluaga	The Stout Group LLC	786-452-1481	jsanchez@ thestoutgroup.com
	Felix Ocana		(786)516-1340	felix Eterraly leinc. com
1	Luis SANCHEZ ABARCA	CONTINENTAL CONSTRUCTION USA	786 405 5444	info@ osacontinental. com
	Adanay Cabren	IVA Engineering In		ac Quaengineering. com.
	Anthony Rondon	Maestre Construction Inc.	305 525 3625	maestre construction@gmail.com
	Anna Sousa	GPE Engineering & General Contra	odor 305-828-5307	bids@greeng.com

ITB No. 2019-30

Stormwater Improvements Sub Basin A-4 JULY 18, 2019

	Name	Company	Telephone No.	Email Address
15	Amanda Caceres	Miguel Lopez Jr Inc	754 465 5643	Osvaldo@lopezinc.com
16	127	HG Construction - DEWALLE	305-796-0491	Poberte Hd. Construction. US
17	Justin Hernandez	Hand R Paving	305 - 804. 7505	justin Ohrpaving, com
18*	Jan Quiroz	Marcdan Inc.	786-ZGA-1765	justin Ohrnaving. com info Omarcian. com juan Omarcian. com.
19	Thurs Koroman	ZAHLEWE ENTERPRISE TVE.	305-805-6858	Jordance Zahlene Com
20	Orlando lopez	MEB American Empire Builders, Inc	305-345-5484	ggorzalez @amer: canempirebuilders. com
21		Southeastern Engineering	305 557 4276	brd @ secontrs.biz
22	Ricarno Gonzalez	RG. Underground Engineery In	3/386 6293	rgunderaground @ Att. net
23	7 0		·	
24				
25				
26				
27				
28				




Figure 1-2 - Prioritized Sub-basins

In addition to the capital improvement planning of future projects, the Baseline Scenario model was also used to calculate pollutant loading to receiving water bodies using the same procedures and parameters included in the Miami-Dade County C-4 and C-6 Basin Stormwater Management Master Plans. The loading for the following National Pollutant Discharge Elimination System (NPDES) permit pollutants were calculated:





SECTION 00500 - CONSTRUCTION CONTRACT

This Contract (the "Contract") is dated as of the		
CITY and CONTRACTOR, in consideration of the model follows:	nutual covenants hereinaf	ter set forth, agree as
ARTICLE 1 – WORK		
<u>ARTICLE 2 – Project/Work: CONTRACTOR shall co</u> Contract Documents. The Work is generally desc <u>Stormwater Improvements Sub Basin A-4</u> all in incorporated herein.	cribed as the following: T	he Project consists of
<u>ARTICLE 3 – CITY'S REPRESENTATIVE, ARCHITECT A</u>	AND ENGINEER	
3.1 It is understood that the CITY will designate REPRESENTATIVE referred to in any of the Contract Assistant Public Works Director, at City of Doral Gibbs Florida 33166.	t Documents designated h	erein is <u>Carlos Arroyo,</u>
3.2 The CITY's ARCHITECT referred to in any o		_
3.3 The CITY's ENGINEER referred to in any o Eugene Collings, P.E., P.S.M., PMP, CFM, at City of Doral, Florida 33166. ARTICLE 4 – TERM		_
ANTICLE 4 - TENIVI		

- 4.1 Contract Times. Contract Time will commence on the date the Agreement is executed and shall continue consequently for a period of two hundred and forty (240) calendar days. Work shall be completed ("Final Completion") and shall be ready for final payment in accordance with the Contract Documents within thirty (30) calendar days from the date substantial completion is accepted.
- 4.2 Term. This Contract shall not be effective until it is fully executed between the CITY and the CONTRACTOR. The term of the Contract shall be through the date of final payment unless terminated earlier pursuant to Section 00710 – General Conditions, Article 12, Suspension of Work and Termination.
- 4.3 Survival of Obligations. Any obligations by the CONTRACTOR, including but not limited to those set forth in Section 00710 - General Conditions, Article 13, Contractor's General Warranty and

Guarantee, that would or could occur after the date of expiration or termination of the Contract shall survive the termination or expiration of the Contract.

- Liquidated Damages. CITY and CONTRACTOR recognize that time is of the essence in this Contract and that the CITY will suffer financial loss if the Work is not completed within the contract times specified in Section 3.1 for the Work above, plus any approved extensions thereof allowed in accordance with the General Conditions. The CONTRACTOR also recognizes the delays, expense and difficulties involved in proving the actual loss suffered by CITY if the Work is not completed on time. Accordingly, instead of requiring any such proof, CITY and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay CITY \$2,000.00 for each calendar day that expires after the time specified in Section 3.1 for Substantial Completion of the Work. After Final Completion, if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the time specified in Section 3.1 for completion and readiness for final payment or any proper extension thereof granted by CITY, CONTRACTOR shall pay CITY \$2,000.00 for each calendar day that expires after the time specified in Section 3.1 for completion and readiness for final payment.
- **4.5** Should the Final Completion and acceptance of Work, together with any modification or additions, be delayed beyond the time for performance set in Section 3.1 above because of lack of performance by the CONTRACTOR, it is understood and agreed that aside from any other liquidated damages, all actual additional costs or losses incurred by the CITY including, but not limited to, completion contractor services, financing, professional services, unrealized revenue, will be the responsibility of the CONTRACTOR.
- **4.6** Monies due to the CITY under Sections 3.4 and 3.5 shall be deducted from any monies due the CONTRACTOR, or if no money is due or the amount due is insufficient to cover the amount charged the CONTRACTOR shall be liable for said amount.

<u>ARTICLE 5 – CONTRACT PRICE</u>

5.1 CITY shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to this Article. The CONTRACTOR shall provide the Work at a not to exceed amount of §

(Written Amount)

- **5.1.1** For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated on the Unit Price Bid Form Section 00410. Estimated quantities are not guaranteed, and determination of actual quantities and classification are to be made by ENGINEER as provided in the Contract Documents.
- **5.2** The CONTRACTOR agrees that all specific cash allowances are included in the above Contract Price and have been computed in accordance with the Contract Documents.

ARTICLE 6 – PAYMENT PROCEDURES

- **6.1** CONTRACTOR shall submit Applications for Payment in accordance with the Section 00710 General Conditions, Article 11, Payments to Contractor and Completion. Applications for Payment will be processed by CITY as provided in the General Conditions.
- 6.2 Progress Payments, Retainage. CITY shall make progress payments, deducting the amount from the Contract Price above, on the basis of CONTRACTOR'S Applications for Payment as recommended by the CITY'S REPRESENTATIVE, on or about the last day of each month during construction as provided herein. All such payments will be made in accordance with the schedule of values established in the General Conditions or, in the event there is no schedule of values, as provided in the General Conditions.
- **6.2.1** No progress payment shall be made until CONTRACTOR delivers to the CITY complete original partial releases of all liens and claims signed by all Subcontractors, materialmen, suppliers, and vendors, indicating amount of partial payment, on a form approved by the CITY, and an affidavit that so far as the CONTRACTOR has knowledge or information, the releases include and cover all Materials and Work for which a lien or claim could be filed for work completed to date.
- **6.3** The CONTRACTOR agrees that ten percent (10%) of the amount due for Work as set forth in each Application for Payment shall be retained by CITY for each Progress Payment until Final Payment, as defined in Section 00710 General Conditions, Article 11, Payments to Contractor and Completion.
- **6.3.1** Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated above, but, in each case, less the aggregate of payments previously made and less such amounts as CITY'S REPRESENTATIVE shall determine, or CITY may withhold, in accordance with the General Conditions.
- 6.4 The payment of any Application for Payment by CITY, including the Final Request, does not constitute approval or acceptance by CITY of any item of the Work in such Request for Payment, nor shall it be construed as a waiver of any of CITY's rights hereunder or at law or in equity.
- 6.5 The Final Application for Payment by CONTRACTOR shall not be made until the CONTRACTOR delivers to the CITY complete original releases of all liens and claims signed by all Subcontractors, materialmen, suppliers, and vendors on a form approved by the CITY, and an affidavit that so far as the CONTRACTOR has knowledge or information, the releases include and cover all Materials and Work for which a lien or claim could be filed. The CONTRACTOR may, if any Subcontractor, materialmen, supplier or vendor refuses to furnish the required Final Waiver of Lien, furnish a bond satisfactory to CITY to defend and indemnify CITY and any other property owner, person or entity CITY may be required to indemnify against any lien or claim.
- **6.6** Final Payment. Upon final completion and acceptance of the Work in accordance with the General Conditions, CITY shall pay the remainder of the Contract Price and any retainage as recommended by the CITY'S REPRESENTATIVE.

<u>ARTICLE 7 – INSURANCE/INDEMNIFICATION.</u>

7.1 Insurance. The CONTRACTOR shall secure and maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary to protect its interest and the

interest of the CITY against hazards or risks of loss as specified in the General Conditions of the Contract Documents.

7.2 Indemnification. The CONTRACTOR shall indemnify, defend and hold harmless the CITY, their officials, agents, employees, and volunteers as set forth in General Conditions of the Contract Documents.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS.

In order to induce CITY to enter into this Contract, CONTRACTOR makes the following representations:

- **8.1** CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda) and the other related data identified in the Bidding Documents including "technical data."
- **8.2** CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress, performance or furnishing of the Work.
- **8.3** CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.
- 8.4 CONTRACTOR has made, or caused to be made, examinations, investigations, tests, or studies as necessary to determine surface and subsurface conditions at or on the site. CONTRACTOR acknowledges that CITY does not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract Documents with respect to underground facilities at or contiguous to the site. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all such additional supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences and procedures of construction to be employed by CONTRACTOR and safety precautions and programs incident thereto. CONTRACTOR does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other terms and conditions of the Contract Documents.
- **8.5** The CONTRACTOR is aware of the general nature of Work to be performed by CITY and others at the site that relates to the Work as indicated in the Contract Documents.
- **8.6** The CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, tests, studies and data with the Contract Documents.
- **8.7** The CONTRACTOR has given the CITY'S REPRESENTATIVE written notice of all conflicts, errors, ambiguities or discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution thereof by the CITY'S REPRESENTATIVE is acceptable to CONTRACTOR, and the Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

- **8.8** The CONTRACTOR warrants the following:
- **8.8.1** Anti-Discrimination: The CONTRACTOR agrees that it will not discriminate against any employees or applicants for employment or against persons for any other benefit or service under this Contract because of race, color, religion, sex, national origin, or physical or mental handicap where the handicap does not affect the ability of an individual to perform in a position of employment, and to abide by all federal and state laws regarding non-discrimination.
- **8.8.2** Anti-Kickback: The CONTRACTOR warrants that no person has been employed or retained to solicit or secure this Contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, and that no employee or officer of the CITY or any other applicable federal or state agency, has any interest, financially or otherwise, in the Project. For breach or violation of this warranty, the CITY shall have the right to annul this Contract without liability or, in its discretion, to deduct from the Contract Price or consideration, the full amount of such commission, percentage, brokerage or contingent fee.
- **8.8.3** Licensing and Permits: The CONTRACTOR warrants that it shall have, prior to commencement of work under this Contract and at all times during said work, all required licenses and permits whether federal, state, County or City.
- **8.8.4** Public Entity Crime Statement: The CONTRACTOR warrants that it has not been place on the convicted vendor list following a conviction for public entity crime, as specified in Section 00456, of the Instructions to Bidders.

ARTICLE 9 – CONTRACT DOCUMENTS.

- **9.1** The Contract Documents listed below, which are listed in their order of precedence for the purpose of resolving conflicts, errors and discrepancies, by this reference shall become a part of the Contract as though physically attached as a part thereof:
 - **9.1.1** Change Orders.
 - **9.1.2** Field Orders.
 - **9.1.3** Contract for Construction.
 - **9.1.4** Exhibits to this Contract.
 - **9.1.5** Supplementary Conditions.
 - **9.1.6** General Conditions.
 - **9.1.7** Any federal, state, county or city permits for the Project
 - **9.1.8** Specifications bearing the title: (N/A)
 - **9.1.9** Drawings consisting of a cover sheet and inclusive of all sheets bearing the following general titles: Work Order No.

- **9.1.10** Bid Documents, including but not limited to: Addendum, Invitation to Bid, Instructions to Bidders, Bid Form provided by CONTRACTOR, Notice of Award and Notice to Proceed.
- **9.1.11** Addenda subject matter takes the same precedence of the respective subject matter that it is modifying. Furthermore, each subsequent addendum takes precedence over previous addenda.
- **9.1.12** The documents listed above shall be incorporated into this Contract (except as expressly noted otherwise above).
- **9.1.13** There are no Contract Documents other than those listed above in this Article. The Contract Documents may only be amended, modified or supplemented as provided in the General Conditions.
- **9.1.14** The Contract Documents shall remain the property of the CITY. The CONTRACTOR shall have the right to keep one record set of the Contract Documents upon completion of the Project; provided; however, that in no event shall the CONTRACTOR use, or permit to be used, any or all of such Contract Documents on other projects without the City's prior written authorization.
- **9.1.15** The General Conditions discuss the bond and surety requirements of the CITY. This Contract does [x], does not [] require bonds. If the Contract does not require bonds, the references to bonds in the General Conditions do not apply to this Contract.

ARTICLE 10 – MISCELLANEOUS.

- **10.1** Terms used in this Contract which are defined in Article 1 of the General Conditions will have the meanings indicated in the General Conditions. Terms used in Article 1 of the Instructions to Bidders also apply to this Contract.
- **10.2** Except as otherwise provided in the Contract Documents with respect to subcontractors, no assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party thereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- **10.3** CITY and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- **10.4** Severability. Should any provision, paragraph, sentence, word, or phrase contained in this Contract be determined by a court of competent jurisdiction to be invalid, illegal, or otherwise unenforceable under the laws of the State of Florida, such provision, paragraph, sentence, word, or

phrase shall be deemed modified to the extent necessary in order to conform with such laws, then shall be deemed severable, and in this Contract, shall remain unmodified and in full force and effect.

- **10.5** Remedies. If and when any default of this Contract occurs, the CITY may avail itself of any legal or equitable remedies that may apply, including, but not limited to, actual damages and specific performance. Such remedies may be exercised in the sole discretion of the CITY. Nothing contained in this Contract shall limit the CITY from pursuing any legal or equitable remedies that may apply.
- **10.6** Access to Public Records. The CONTRACTOR shall comply with the applicable provisions of Chapter 119, Florida Statutes. The CITY shall have the right to immediately terminate this contract for the refusal by the Contractor to comply with Chapter 119, Florida Statutes. The Contractor shall retain all records associated with this Contract for a period of five (5) years from the date of Final Payment or Termination of this Contract.
- 10.7 Inspection and Audit. During the term of this Contract and for five (5) years from the date of Termination, the CONTRACTOR shall allow CITY representatives access during reasonable business hours to CONTRACTOR'S records related to this Contract for the purposes of inspection or audit of such records. If upon an audit of such records, the CITY determines the CONTRACTOR was paid for services not performed, upon receipt of written demand by the CITY, the CONTRACTOR shall remit such payments to the CITY.
- **10.8** Counterparts. This contract may be signed in one or more counterparts, each of which when executed shall be deemed an original and together shall constitute one and the same instrument.
- **10.9** Notices. Whenever any party is required to give or deliver any notice to any other party, or desires to do so, such notices shall be sent via certified mail or hand delivery to:

FOR CITY: Albert Childress, City Manager

City of Doral

8401 NW 53rd Terrace Doral, Florida 33166

WITH COPY TO: Luis Figueredo, City Attorney

City of Doral

8401 NW 53rd Terrace Doral, Florida 33166

FOR CONTRACTOR: XXXX

XXXX XXXX

- **10.10** WAIVER OF JURY TRIAL AND VENUE. The CITY and CONTRACTOR knowingly, irrevocably, voluntarily and intentionally waive any right either may have to a trial by jury in State and or Federal court proceedings in respect to any action, proceeding, lawsuit or counterclaim based upon the Contract, arising out of, under, or in connection with the Work, or any course of conduct, course of dealing, statements or actions or inactions of any party. The venue for any lawsuit arising out of this Contract shall be in Miami-Dade County, Florida.
- **10.11** Attorneys' Fees. If either the CITY or CONTRACTOR is required to enforce the terms of the Contract by court proceedings or otherwise, whether or not formal legal action is required, the prevailing party shall be entitled to recover from the other party all such costs and expenses, including, but not limited to, court costs, and reasonable attorneys' fees at the trial and appellate level.
- **10.12** Amendments. This Contract may only be amended by the prior written approval of the parties or by execution of a Change Order in the form attached hereto as Exhibit "B".

IN WITNESS WHEREOF, the parties hereto have m dates under each signature: THE CITY OF DORAL, F authorized to execute same by Council action by (Contractor), signing by and execute same.	LORIDA, signing by and through its City Manager, non the, and
WITNESS	CONTRACTOR
By:(Signature and Corporate Seal)	(Contractor)
(Print Name and Title)	(Signature)
	(Print Name and Title)
day of, 20	
ATTEST	CITY OF DORAL
Connie Diaz, City Clerk	Albert P. Childress, City Manager
APPROVED AS TO FORM AND LEGALITY FOR THE US AND BENEFIT OF THE CITY OF DORAL ONLY:	E
Luis Figueredo, City Attorney	

^(*) In the event that the Contractor is a corporation, there shall be attached to each counterpart a certified copy of a resolution of the board of the corporation, authorizing the officer who signs the contract to do so in its behalf.