

**WORK ORDER No. 3 FOR PROFESSIONAL SERVICES**

TO: Gannett Fleming, Inc.  
7300 Corporate Center Drive, Suite 701  
Miami, Florida 33126  
(786) 845-9540

DATE: January 9, 2019

The City of Doral authorizes the firm of Gannett Fleming, Inc. to provide Construction Engineering & Inspection (CEI) services for the construction of roadway widening along NW 82 Avenue between NW 27 Street and NW 33 Street as depicted in the proposal dated December 27, 2018. The work shall be performed in accordance with the contract provisions contained in the Continuing Professional Services Final Agreement between Gannett Fleming, Inc. and the City of Doral dated February 13, 2018, and the attached Proposal submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**


The scope of the project will be as described in the attached proposal from Gannett Fleming, Inc. The schedule requires the work to be completed within 240 days after notice to proceed is issued. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a times and materials basis with a not to exceed amount of \$199,814.85.





You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.


Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 13, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply.

Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: Gannett Fleming, Inc  
BY:   
NAME: Alina Fernandez, PE  
TITLE: Vice President

WITNESSES: SEAL:   
1.   
2.   


OWNER: City of Doral  
BY:   
NAME: Albert P. Childress  
TITLE: Acting City Manager

AUTHENTICATION:  
BY:   
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM:  
BY:   
NAME: Luis Figueredo, ESQ.  
TITLE: City Attorney

**RESOLUTION No. 19-27**

**A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER BETWEEN THE CITY OF DORAL AND GANNETT FLEMING, INC. FOR THE PROVISION OF CONSTRUCTION ENGINEERING INSPECTION (CEI) SERVICES FOR THE CONSTRUCTION OF THE ROADWAY WIDENING ALONG NW 82 AVENUE BETWEEN NW 27 STREET AND NW 33 STREET, IN AN AMOUNT NOT TO EXCEED \$200,000.00; RECOGNIZING THAT GANNETT FLEMING, INC. IS A CITY OF DORAL PRE-QUALIFIED VENDOR; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE**

**WHEREAS**, the City of Doral Public Works Department (PWD) wishes to secure a firm to provide Construction Engineering Inspection (CEI) services for the roadway widening construction along NW 82 Avenue between NW 27 Street and NW 74 Street; and

**WHEREAS**, Gannett Fleming, Inc. (GF) developed the design plans and obtained all necessary permits and approvals for the project to move forward into construction; and

**WHEREAS**, GF is a pre-qualified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017; and

**WHEREAS**, City staff respectfully requests that the City Council approve Work Order No. 3 for GF, a copy of which is attached hereto as Exhibit "A", for the provision of CEI services for the roadway widening construction along NW 82 Avenue between NW 27 Street and NW 33 Street in an amount not to exceed \$200,000.00.

**NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:**

**Section 1. Recitals.** The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

**Section 2. Approval.** Work Order No. 3 for CEI services during the roadway widening construction along NW 82 Avenue between NW 27 Street and NW 33 Street, in an amount not to exceed \$200,000.00, a copy of which is attached hereto as Exhibit "A", together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney, is hereby approved.

**Section 3. Authorization.** The City Manager is authorized to execute the work order and expend budgeted funds on behalf of the City.

**Section 4. Implementation.** The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

**Section 5. Effective Date.** This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Cabrera who moved its adoption. The motion was seconded by Vice Mayor Mariaca and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Claudia Mariaca	Yes
Councilwoman Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Christi Fraga	Yes

PASSED AND ADOPTED this 9 day of January, 2019.

  
\_\_\_\_\_  
JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

  
\_\_\_\_\_  
CONNIE DIAZ, MMC  
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY  
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

  
\_\_\_\_\_  
LUIS FIGUEREDO, ESQ.  
CITY ATTORNEY