

WORK ORDER No. 1 FOR PROFESSIONAL SERVICES

TO: Marlin Engineering Inc.
2191 NW 97 Avenue
Miami, Florida 33172
(305) 477-7575

DATE: May 9, 2018

The City of Doral authorizes the firm of Marlin Engineering, Inc. to proceed with professional design services for the development of construction plans for the roadway widening to complete the full roadway typical section along NW 104 Avenue from approximately NW 68 Street to NW 69 Street. The services provided will be as described in Marlin Engineering's proposal dated April 13, 2018, which includes survey, geotechnical testing, environmental permitting, wetland mitigation, stormwater and drainage design, and roadway design. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between Marlin Engineering, Inc. and the City of Doral dated February 13, 2018, and the attached Proposal submitted by your firm for the above referenced project.


SCOPE OF SERVICES AND SCHEDULE:

The scope of the project will be as described in the attached proposal from Marlin Engineering, Inc. dated April 13, 2018. The schedule requires the work to be performed within 22 weeks from the Notice to Proceed. The performance of services associated with this Work Order will be executed on a time and materials basis with a not to exceed amount of \$35,833.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal, and revoke the award. Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 13, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply.


Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: Marlin Engineering, Inc.
BY: 
NAME: JOSE SANTIAGO
TITLE: VICE PRESIDENT

WITNESSES: SEAL:

- 1. _____
- 2. _____

OWNER: City of Doral
BY: 
NAME: Edward Rojas
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: 
NAME: WEISS, SEROTA, HELFMAN, COLE, & BIERMAN, PL
TITLE: City Attorney

RESOLUTION No. 18-86

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, APPROVING A WORK ORDER BETWEEN THE CITY OF DORAL AND MARLIN ENGINEERING INC., A PREQUALIFIED CITY VENDOR, FOR DESIGN SERVICES FOR THE WIDENING OF NW 104 AVENUE FROM NW 68 STREET TO NW 69 STREET IN AN AMOUNT NOT EXCEED \$35,833.00; AUTHORIZING THE CITY MANAGER TO EXECUTE THE WORK ORDER AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the Public Works Department (“PWD”) for the City of Doral (the “City”) wishes to secure a firm to proceed with design services for the widening of NW 104th Avenue from NW 68th Street to NW 69th Street; and

WHEREAS, Marlin Engineering Inc. is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements as advertised by the City with RFQ 2017-21 and approved by the City Council in November 2017; and

WHEREAS, Staff has recommended that the City Council approve the Work Order with Marling Engineering Inc. to proceed with the design services for the widening of NW 104th Avenue from NW 68th Street to NW 69th Street; in an amount not to exceed \$35,833.00 funded with savings from the Public Works General Fund in Account No. 001.80005.500650 with a transfer from Account No. 001.80005.500310 in the amount of \$680.00.

NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and incorporated herein and made part hereof by this reference.

Section 2. Approval. The Work Order between the City of Doral and Marlin Engineering, Inc. for the provision of design services for the widening of NW 104th Avenue from NW 68th Street to NW 69th Street; in an amount not to exceed \$35,833.00 funded with savings from the Public Works General Fund in Account No. 001.80005.500650 with a transfer from Account No. 001.80005.500310 in the amount of \$680.00, a copy which is attached hereto as Exhibit "A", is hereby approved.

Section 3. Authorization. The City Manager is authorized to execute the work order and expend budgeted funds on the behalf of the City in furtherance hereof.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Vice Mayor Rodriguez who moved its adoption. The motion was seconded by Councilmember Mariaca and upon being put to a vote, the vote was as follows:


Mayor Juan Carlos Bermudez	Yes
Vice Mayor Ana Maria Rodriguez	Yes
Councilman Pete Cabrera	Absent/Excused
Councilwoman Christi Fraga	Yes
Councilwoman Claudia Mariaca	Yes

PASSED AND ADOPTED this 9 day of May, 2018.



JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:



CONNIE DIAZ, CMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



WEISS, SEROTA, HELFMAN, COLE & BIERMAN, P.L.
CITY ATTORNEY