
WORK ORDER No. 5 FOR PROFESSIONAL SERVICES

TO: A&P Consulting Transportation Engineers, Corp.
10305 NW 41s1 Street, Suite 115
Doral,FL33178
Phone (305) 592-7283
Fax (305)593-1594

DATE: January 24, 2014

PROJECT DESCRIPTION:

The City of Doral authorizes the firm A&P Consulting Transportation Engineers. Corp. to provide engineering
services for Milling, Resurfacing, and Overlay Exhibits as part of the City of Doral's Pavement Maintenance
Program as of the date of this Work Order. The work should be performed in accordance with the terms and
conditions of the City of Doral Engineering and Architectural Services Contract Master Agreement dated November
7,2011.

The scope of the project will be as described in the Proposal dated January 23, 2014. The schedule requires the work
be performed within thirty calendar days after issuance of the notice to proceed.

The performance of services associated with this Work Order will be compensated on a time and material basis with
a not to exceed amount of $14,674.82.

You are required by the contract documents to execute this Work Order and begin work within ten (10) days from
the date of this Work Order, or as directed otherwise.

If you fail to execute said Work Order and begin work within ten (10) days the City of Doral will be entitled to
disqualify the Proposal, and revoke the award.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written,
in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an
original Contract.

CONSULTANT

BY:
NAME:
TITLE:

OWNER:

BY:
NAME:
TITLE:

APPROVED AS TO TORM:

BY:
NAME:
TITLE:

BY:
NAME:
TITLE:

Barbara Hen-era
City Clerk



A&P Consulting Transportation Engineers

,st10305 N.W. 41sl Street, Suite 115
Miami, Florida 33178

Phone: (305) 592-7283
Fax: (305)593-1594

January 23, 2014

Mr. Jorge A. Gomez, PE
Chief of Engineering
City of Doral
8401 NW 53rd Terrace, 2nd Floor
Doral, Fl 33166

Ref. 2014 Resurfacing Exhibits Development

Mr. Gomez,

APCTE is pleased to submit the following proposal for development of resurfacing exhibits for the
following streets:

• NW 109 Avenue-From NW41 Street to 272' North of NW 41 Street
• NW 109 Avenue - From 200' South of NW 43 Lane to NW 50 Street
• NW 109 Avenue - NW 82 Street to NW 86 Street
• NW 13 Terrace - NW 89 Court to Dead End
• NW 17 Street - NW 82 Avenue to 783' West of NW 82 Avenue
• NW 18 Terrace - NW 87 Avenue to NW 89 Place
• NW 21 Street - NW 102 Place to NW 107 Avenue
• NW 21 Terrace - NW 86 Avenue to NW 87 Avenue
• NW 23 Street - NW 84 Avenue to NW 86 Avenue
• NW 26 Street - NW 87 Court to NW 89 Court

Scope of work:

APCTE will provide engineering construction documents services for the design of the milling and
resurfacing/overlay of the above referenced streets segments. The scope of work is as follows:

• Prepare exhibit plans on aerial background to scale (graphic scale) 11x17, with north arrow, notes,
showing limits of milling and resurfacing, width of pavement, pavement signs and markings.

• Visit sites to verify existing conditions from aerial map.
• Provide notifications to respective utilities of proposed work.
• Submit exhibit plans to City for review along with list of quantities (a cost estimate is not required).
• Should signs and pavement markings require modifications to improve a traffic condition as

determined by the engineer, then the City will submit exhibits to MDC for approval.
• Consultant to address any review comments from MDC resulting from improvement modifications of

existing pavement marking drawings.
• Pavement cores will be used to confirm if recommendations from Resurfacing Master Plan is the

most appropriate treatment.
• Nominate on segment for reworked asphalt as a bid option.

This proposal includes geotechnical services that be provided by our sub-consultant MRS Engineering
Services (See attached separate scope of work).



A&P Consulting Transportation Engineers

10305 N.W. 41st Street, Suite 115
Miami, Florida 33178

Phone: (305} 592-7283
Fax: {305)593-1594

Schedule of payment:

Engineering Construction Plan Set (Exhibits) $11,139.25
Geotechnical $ 3,535.57
Total Fee $14,674.82

If the foregoing is to your understanding and approval, kindly sign and return one copy of proposal for our
files.

Sincerely,

A&P Consulting Transportation Engineers Accepted: City of Doral
Eithel M. Sierra, PE - Senior Project Manager Jorge A. Gomez, PE



ESTIMATE OF WORK EFFORT FOR
2014 RESURFACING EXHIBITS

CITY OF DORAL PUBLIC WORKS DEPARTMENT

CHIEF ENGINEER

PROJECT MANAGER
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$5575

$4705

$3079

$2677

$2060
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ESIMATED COST

$334 10

$1.003 GO

$846 90

$554 27

$749 56

$10300

$3 591 28

TASK TOTALS FROM TASK LIST SHEETS

DATE OF ESTIMATE

Eithel M Sierra. P t • Project Manager

Notes

(1) Total Overhead (General) - % ' Unloaded Salary

(2) Operating Margin = % " Unloaded Salary

(3) Facilities Capital Cost of Money (FCC) = % * Unloaded Salary
(4) Direct Reirnbursabfes (Oul-of-Pocket) - % of Unloaded Salary

TOTAL CONTRACT FEE COMPUTATIONS
(a) Total Unloaded Salary
(b) 177.76 % Total Overhead '''
(c) 27.0 % Operating Margin (2}

(d) 0.045 % FCCM 13)

(e) 5 37 % Direct Expenses (J|

TOTAL CONTRACT AMOUNT (LUMP SUM)
Subconsultants: MRS Engineering Services (Geotech)

$11,139.25
$3,535.57

PROJECT GRAND TOTAL $14,674.82



ESTIMATE OF WORK EFFORT FOR

2014 RESURFACING EXHIBITS
CITY OF DORAL PUBLIC WORKS DEPARTMENT

CONSULTANT NAME: ASP Consulting Transportation Engineers, Corp. DATE: 1/23/2014

ACTIVITY DESCRIPTION

A. ROADWAY PLANS

SUB-ACTIVITY

1. Design Analysis

2 Construction Plans
3

4

5.

6.
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2014 RESURFACING EXHIBITS

SUBACTIVITY 1. (Design Analysis)

SUBACTIVITY

1 Kick- on Meeting

2 Collect and Review Available Data

3 Field Review & Service Location

4 Prepaie Technical Special Provisions

5 Prepare Construction Cost Eslimale

6 Traffic Control Analysis

7 Design Coordinaiion Meetings

a Public Involvemenl

SU8ACTMTY SUBTOTAL

12 Quality Assurance / Quality Control

SUBACTIVITY TOTAL

T^jiUJT ftci I'l

BASIS OF

ESTIMATE

LS

L S

L S

L S

L S

L.S.

LS.

LS.

5%

NO. OF

UNITS

6

1

HOURS/

UNIT

1

4

NO. OF

SHEETS

TOTAL
HOURS

6

4

10

1

11

CADD

HOURS
REMARKS

Includes revisiting all 10 locations.

2 people x 2 hours x 1 meetings = 4 hrs

1,'23.'2014



2014 RESURFACING EXHIBITS

SUBACTMTY: 2. (Construction Plans)

SUBACTIVITY

1 Key Sheel

2 Summary o' Quantifier

3 General Noles

A General and Survpy Cornrol Plans

5 Typical Sections

6 Proposed Plan Sheets

7 Cross Sections

S General Details

9 Traffic Control Plan

SUBACTIVITY SUBTOTAL

10 Ouahly Assurance / Quality Control

SUBACTIVITY TOTAL

BASIS OF
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Sheet

Sheei

Sheets

Sheet

Sheet

5%

NO. OF

UNITS

1

1

1

13

HOURS/

UNIT

4

4

4

5

NO. OF

SHEETS

1

1

1

13

16

TOTAL

HOURS

4

4

4

65

77

4

81

CADO
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Master Key sheet showing all segments

None is required

Includes 1 3 sheets exhibits plans on aerial background to scale
(graphic scale) 11x17

A&P Coniulting Transportation EngmoctJ Corporal it



PRICE PROPOSAL FOR GEOTECHNICAL SERVICES - PAVEMENT CORES
PERFORM 10 PA VEMENT CORES, ONE PER SELECTED STREET - CITY OF DORAL, FLORIDA

MIAMI-DADE COUNTY, FLORIDA
HRES PROJECT No.: HR14-968R

JANUARY 14, 2014

We propose the following field exploration:

1. 10 pavement cores at selected city streets. HRES will obtain the pavement core only. No measurement of
base and subbase were requested. The working area will be temporary close for a short period of time (about
0.5 hour). Barricades and flagmen are required.

The work requires permit from the City of Doral.

Schedule.

- After notice to proceed, the project requires 1 day for pavement core layout and underground utilities. 1 day for
field exploration performance, and 1 week for report preparation. A total of 7 days.

UNITS #OF
UNITS

UNIT
RATE

TOTAL

1 & 2. FIELD INVESTIGATION

1. TRAFFIC CONTROL

1.1) Cones, Flags, Arrow Boards, Barricades etc.

1 .2) MOT Setup by Senior Engineering Technician for roadway temporary
closure (Flagman): 9 hours

day

hour

1.0

9.0

$210.00

$74.89

Sub-Total

$210.00

$674.01

$884.01

2. FIELD EXPLORATION: PAVEMENT CORES

2.1) Pavement cores

2.2) Support truck Mobilization

feet

each

10.0

1.0

$90.00

$150.00

Sub-Total

TOTAL FOR FIELD INVESTIGATION

$900.00

$150.00

$1,050.00

$1,934.01

3. ENGINEERING AND TECHNICAL SERVICES

3.1) Senior Engineer

3.2) Engineer Intern

3.3) Senior Engineering Technician (Utility Clearance, Drilling Permit)

hour

hour

hour

1

10

8

$164.44

$83.80

$74.89

$164.44

$838.00

$599.12

19.0
TOTAL ENGINEERING SERVICES

TOTAL GEOTECHNICAL FEES

$1,601.56

$3,535.57



Pfoiecl Activity 30: Geotechnicat
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Roadway GeolecNnlcal Subtotal



Project Aclivilv 30: Ceotechnical

No of Hours/
Unlli Unit

Total
Hours

Structural Geolechnleal Sublotal

Geolechnlcal Technical Sublola



Proiecl Activity 30: Geotechnical
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