

WORK ORDER No. 47
RFQ 2022 - 13 Milling, Resurfacing, and Striping Construction Services

TO: H&R Paving, Inc.
1955 NW 110th Avenue
Miami, FL 33172

DATE: April 22, 2026

The City of Doral authorizes the firm of H&R Paving, Inc. to proceed with the provision of WO#47 - NW 117th Avenue & NW 50th Street Crosswalk Relocation. Where H&R Paving, Inc. is a pre-qualified provider of Construction Services selected in accordance with RFQ 2022-13 requirements and approved by the City Council on August 9, 2022, through Resolution 22-144. The work shall be performed in accordance with the contract provisions contained in the Construction Services Agreement between H&R Paving, Inc. and the City of Doral dated August 9, 2022, and the attached Proposal submitted by your firm for the above-mentioned project on April 22, 2026.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from H&R Paving, Inc. submitted on April 22, 2026. The schedule requires the work to be performed within 30 calendar days from NTP. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed based on the schedule of values submitted by H&R Paving, Inc. with a not to exceed amount of \$49,238.20, which includes a 10% contingency amount for any unforeseen conditions.


You are required by the Continuing Construction Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award. The Work Order incorporates the terms and conditions set forth in the Continuing Construction Agreement dated August 9, 2022, between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Construction Agreement, the provisions of this specific Work Order shall prevail and apply.

This Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in two (2) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONTRACTOR: H&R Paving, Inc.

BY: 
NAME: Paul Gouzes
TITLE: President

WITNESSES: _____ SEAL: _____
1. 
2. _____
AUTHENTICATION: _____

OWNER: City of Doral
BY: _____ Francisco Kios _____
NAME: Zeida Sardinias
TITLE: City Manager

BY: _____ Connie Diaz _____
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: _____ Lorenzo Cobiella _____
NAME: Lorenzo Cobiella
Gastesi, Lopez & Mestre, & Cobiella, PLLC
TITLE: City Attorney

Bid Sheet
H&R PAVING INC
RFQ No. 2022-13 Milling, Resurfacing, and Striping Construction Services

PROJECT: RFQ No. 2022-13 Milling, Resurfacing, and Striping Construction Services
 LOCATION: **WO#47 - NW 117TH AVE & NW 50TH ST CROSSWALK RELOCATION**

Contract Amount:	\$49,238.20
10% Contingency:	\$4,476.20
Total	\$49,238.20

RFQ No. 2022-13 Milling, Resurfacing, and Striping Construction Services					
Item No.	Description	Estimated Quantity	Unit	Unit Price	Bid Total
Mobilization - Maintenance of Traffic					
101-1	Mobilization-Demobilization (Includes dust control methods)	1	LS	\$ 1,500.00	\$ 1,500.00
102-1	Maintenance of Traffic (Includes traffic control, pedestrian and vehicles access, signs, barricades, and flagger, as per FDOT Standards, lighting, and steel plates if required)	1	LS	\$ 1,500.00	\$ 1,500.00
104-1	Prevention, Control and Abatement of Erosion and Water Pollution	1	LS	\$ 1,000.00	\$ 1,000.00
ROADWAY ITEMS					
110-4	Demolition (Ex. Concrete Ramps, Curb & Gutter)	1	LS	\$ 3,500.00	\$ 3,500.00
327-70-3	Milling Existing Asphalt Pavement, 1" Average Depth	390	SY	\$ 15.00	\$ 5,850.00
337-7-83	Asphalt Concrete, Friction Course C, FC-12.5, PG 76-22	22	TN	\$ 300.00	\$ 6,600.00
520-1-10	Concrete Curb & Gutter Type "F" (Includes Cost of Limerock)	50	LF	\$ 80.00	\$ 4,000.00
522-2	Concrete Sidewalk Reconstruction (Driveways & Ramps) (8" Thick) (Includes Limerock)	55	SY	\$ 80.00	\$ 4,400.00
527-2	Detectable Warning Surface	28	SF	\$ 40.00	\$ 1,120.00
536-1-1	Guardrail, Roadway, General TL-3 (Including Swing Gates with removable	80	LF	\$ 100.00	\$ 8,000.00
536-73	Guardrail Removal	117	LF	\$ 5.00	\$ 585.00
570-1-2	Performance Turf, Sod	28	SY	\$ 25.00	\$ 700.00
SIGNING AND PAVEMENT MARKINGS ITEMS					
700-1-400	Single Column Ground Sign Assembly, Install	1	EA	\$ 600.00	\$ 600.00
700-1-500	Single Column Ground Sign Assembly, Relocate	4	EA	\$ 525.00	\$ 2,100.00
700-1-600	Single Column Ground Sign Assembly, Remove	2	EA	\$ 100.00	\$ 200.00
706-1-3	Marker Pavement Retro-Reflective (Yellow)	6	EA	\$ 12.00	\$ 72.00
711-11-121	Thermoplastic, White, Solid, 6"	172	LF	\$ 5.00	\$ 860.00
711-11-123	Thermoplastic, White, Solid, 12"	85	LF	\$ 7.00	\$ 595.00
711-11-125	Thermoplastic, White, Solid, 24"	90	LF	\$ 12.00	\$ 1,080.00
711-11-221	Thermoplastic, Yellow, Solid, 6"	100	LF	\$ 5.00	\$ 500.00
Sub-Total					\$ 44,762.00
Contingencies Withdraws					
No.	Description	Estimated Quantity	Unit	Unit Price	Scheduled Value
1	10% Contingency	1.00	LS		\$ 4,476.20
Sub-Total					\$4,476.20
Grand Total					\$ 49,238.20



May 12, 2025

H&R Paving, Inc.
Mr. Raul Gonzalez, President
1955 NW 110th Avenue
Miami, FL 33172

RE: Extension Renewal of Prequalification of Professional Services under RFQ-2022-13 – Milling, Resurfacing, and Striping Construction Services

Dear Mr. Gonzalez:

The above-mentioned RFQ and agreement incorporates an initial prequalification period of 3 years. This 3-year period is scheduled to expire on August 9, 2025. The RFQ and Contract document for this prequalification allows for two (2) one (1) year renewal periods at the discretion of the City of Doral.

The City of Doral invites your company to extend the term of the prequalification period for an additional one-year term as specified in the RFQ and subsequent executed agreement. The terms of the original agreement shall remain in full force and effect. The new expiration date will now be August 9, 2026. Please provide a copy of your Certificate of Liability with this signed copy of the extension renewal to cover this renewal period of the agreement.

The city wishes to thank your firm for your continued efforts in servicing our city, and we look forward to this continued partnership with the City of Doral in support of our community.

Please kindly acknowledge receipt of this renewal notice by signing in the corresponding area below and returning an original signed copy to my office at your earliest convenience.

Sincerely,


Zeida Sardinás
City Manager

RM

Cc: Roman Martinez, Procurement & Asset Management Director _____
Carlos Arroyo, Public Works Director _____
Julio Amoedo, Chief of Construction, Public Works _____

Acknowledgement: Having received, read, and understood the terms of this notice, I, intending to bind H&R Paving, Inc., hereby execute this notice as of the date below.

(X)



Signature

5/12/2025

Date

RAUL Gonzalez - President

Name/ Title


NOTICE OF AWARD

To: H & R Paving
1955 NW 110th Avenue
Miami, FL 33172

PROJECT DESCRIPTION: City of Doral "*RFQ No. 2022-13 Milling, Resurfacing, and Striping Construction Services*", in accordance with Contract Documents, as prepared by the City and the City has considered the Proposal submitted by you, for the above-described WORK in response to its Advertisement and Instructions to Proposers.

You are hereby notified that your Proposal has been accepted for the City of Doral "*RFQ No. 2022-13 Milling, Resurfacing, and Striping Construction Services*", all in accordance with Request For Qualification (RFQ 2022-13) that established a pool of pre-qualified contractors for a period of three (3) years with the option to renew for an additional two (2) - one (1) year periods.

You are required by the instruction to Proposers to execute the Agreement and furnish the required CONTRACTOR's Certificated of Insurances within ten (10) days from the date of this Notice to you. A Performance and Payment Bond will be required for any individual Work Order Issuances that exceed an amount of \$250,000.00.

By: 

Title: City Manager


Dated this 15 day of AUGUST, 2022.

ACCEPTANCE OF NOTICE OF AWARD

Receipt of the above Notice of Award is hereby acknowledged by

HOR PAVING INC.

this the 15th day of Aug., 2022

By: 

Title: President

You are required to return an acknowledged copy of this Notice of Award to the City.

CONSTRUCTION CONTRACT

This Contract (the "Contract") is dated as of the 9th day of August 2022 by and between the City of Doral (hereinafter called the "CITY") and H&R Paving (hereinafter called "CONTRACTOR") located at: 1955 NW 110th Avenue, Miami, FL 33172

CITY and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 – Project/Work: CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as the following: The Project consists of "***RFQ No.2022-13 – Milling, Resurfacing, and Striping Construction Services***" all in accordance with the construction drawings

ARTICLE 2 – Project/Work: CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as the following: The Project consists of "***Milling, Resurfacing, and Striping Construction Services***" all in accordance with the construction drawings and Request For Qualification (RFQ 2022-13) that established a pool of pre-qualified contractors.

ARTICLE 3 – CITY'S REPRESENTATIVE, ARCHITECT AND ENGINEER

3.1 It is understood that the CITY will designate a representative for the Work. The CITY'S REPRESENTATIVE referred to in any of the Contract Documents designated herein is Julio Amoedo, Chief of Construction, at City of Doral Government Center, 8401 NW 53rd Terrace Doral, Florida 33166.

3.2 The CITY's ARCHITECT referred to in any of the Contract Documents designated herein is: N/A

3.3 The CITY's ENGINEER referred to in any of the Contract Documents designated herein is: N/A – at this time.

ARTICLE 4 – TERM

4.1 Contract Times. Contract time will commence on August 9, 2022, and shall continue consequently for a period of three (3) years with the option to renew for an additional two one (1) year periods. Work shall be completed ("Final Completion") on the date specified in each Work Order provided by the City and shall be ready for final payment in accordance with the Contract Document within thirty (30) calendar days from the date substantial completion is accepted.

4.2 Term. This Contract shall not be effective until it is fully executed between the CITY and the CONTRACTOR. The term of the Contract shall be through the date of final payment unless terminated earlier pursuant to:

4.2.1 TERMINATION FOR DEFAULT: If CONTRACTOR defaults in its performance under this Contract and does not cure the default within thirty (30) days after

written notice of default, the City may terminate this Contract, in whole or in part, upon written notice without penalty to the City. In such event, CONTRACTOR shall be liable for damages, including, but not limited to, the excess cost of procuring similar supplies or services: provided that if, (1) it is determined for any reason that the CONTRACTOR not in default or (2) the CONTRACTOR's failure to perform is without his control, fault or negligence, the termination will be deemed to be a termination for the convenience of the City.

4.2.2 TERMINATION FOR CONVENIENCE: The City Manager may terminate the Contract in whole or in part, upon thirty (30) days prior written notice when it is in the best interests of the City. If so terminated, the City shall be liable only for payment in accordance with the payment provisions of the Contract for those services rendered prior to termination.

4.3 Survival of Obligations. Any obligations by the CONTRACTOR, including but not limited to those set forth below, together with the documents identified in Article 9 of this Contract including obligations that would or could occur after the date of expiration or termination of the Contract shall survive the termination or expiration of the Contract.

4.3.1 CONTRACTOR warrants and guarantees to CITY all Work shall be in accordance with the Contract Documents and will not be defective.

4.3.2 CONTRACTOR'S obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of CONTRACTOR'S obligation to perform the Work in accordance with the Contract Documents:

4.3.2.1 Observations by CITY or CITY'S REPRESENTATIVE, based on the recommendation of the ARCHITECT or ENGINEER;

4.3.2.2 Payment by CITY of any progress or final payment;

4.3.2.3 The issuance of a certificate of Substantial Completion, certificate of Final Completion, or any payment related thereto by CITY;

4.3.2.4 Use or occupancy of the Work or any part thereof by CITY;

4.3.2.5 Any acceptance by CITY or any failure to do so;

4.3.2.6 Any review and approval of a Submittal or the issuance of a notice of acceptability by the CITY'S REPRESENTATIVE;

4.3.2.7 Any inspection, test, or approval by others; or

4.3.2.8 Any correction of defective Work by CITY.

4.3.3 Access to Work: The CITY'S REPRESENTATIVE, ARCHITECT or ENGINEER and other representatives of CITY, testing agencies and governmental agencies with jurisdictional interests shall have access to the Work at reasonable times for their observation, inspecting and testing. CONTRACTOR shall provide proper and safe conditions for such access.

4.3.4 Tests and Inspection:

4.3.4.1 CONTRACTOR shall give CITY timely notice of readiness of the Work for all required inspections, tests, observations or approvals. Inspections, tests or observations by the CITY'S REPRESENTATIVE, the ARCHITECT or ENGINEER, CITY or its agents may be performed at its discretion to provide information to the CITY on the progress of the Construction. However, such information is not intended to fulfill the CONTRACTOR'S obligations in accordance with the Contract Documents.

4.3.4.2 CONTRACTOR shall assume full responsibility, pay all costs in connection therewith and furnish CITY the required certificates of inspection, testing or approval for all materials, equipment or the Work or any part thereof unless otherwise specified herein.

4.3.5 Uncovering the Work: If any Construction that is to be inspected, tested or approved is covered without written concurrence of CITY'S REPRESENTATIVE, it must, if requested by CITY or the CITY'S REPRESENTATIVE, be uncovered for observation. Such uncovering shall be at CONTRACTOR'S expense and will exclude the right to an increase in the Contract Price or Contract Time unless CONTRACTOR has given CITY or the CITY'S REPRESENTATIVE timely written notice of CONTRACTOR'S intention to cover such Construction and CITY or the CITY'S REPRESENTATIVE has not acted with reasonable promptness in response to such notice.

4.3.5.1 If CITY considers it necessary or advisable that covered Work be observed by CITY'S REPRESENTATIVE or the ARCHITECT or ENGINEER, or inspected or tested by others, CONTRACTOR, at CITY'S request, shall uncover, expose or otherwise make available for observation, inspection or testing as CITY may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective, CONTRACTOR shall bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including compensation for additional professional services and any additional expenses experienced by the CITY due to delays to others performing additional work, other contractual obligations, and CITY shall be entitled to issue an appropriate deductive Change Order. CONTRACTOR shall further bear the

responsibility for maintaining the schedule and will not be allowed an increase in Contract Price or Contract Time due to the uncovering. If, however, such Construction is not found to be defective, and Section 00700.8.5 is not applicable, CONTRACTOR shall be allowed an increase in the Contract Price or the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction if it makes a claim therefore as provided in the Contract Documents.

- 4.3.6 CITY May Stop the Work:** If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or suitable materials or equipment, or fails to furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, CITY may order CONTRACTOR to stop the Work, or any portion thereof, until the cause for such failure has been eliminated; however, this right of CITY to stop the Work shall not give rise to any duty on the part of CITY to exercise this right for the benefit of CONTRACTOR or any other party. CONTRACTOR shall not be allowed an increase in Contract Price or the Contract Time or both as a result of the stopping of Work under this section.
- 4.3.7 Correction or Removal of Defective Work:** If required by the CITY'S REPRESENTATIVE, with the recommendation of the ARCHITECT and/or ENGINEER, CONTRACTOR shall promptly, as directed, either correct all defective Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the CITY'S REPRESENTATIVE, upon the recommendation of the ARCHITECT or ENGINEER, remove it from the site and replace it with non-defective Work. CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal (including but not limited to fees and charges of the CITY'S REPRESENTATIVE, the ARCHITECT or ENGINEER, attorneys and other professionals) made necessary thereby.
- 4.3.8 One Year Correction Period:** Without prejudice to any other right of the City, if within one (1) year after the date of final completion or within any designated manufacturer's warranty, whichever is greater, or such longer period of time as may be prescribed by laws or regulations or by the terms of any applicable special guarantee required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be defective, CONTRACTOR shall promptly, without cost to CITY and in accordance with CITY'S written instructions, either correct such defective Work, or, if it has been rejected by CITY or the CITY'S REPRESENTATIVE, based on the recommendation of the ARCHITECT or ENGINEER, remove it from the site and replace it with non-defective Work. If CONTRACTOR does not promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of loss or damage, CITY may have the defective Work corrected or the rejected Work removed and replaced, and all of the CITY'S direct, indirect and consequential costs of such removal and replacement (including but not

limited to fees and charges of the ARCHITECT or ENGINEER) will be reimbursed by CONTRACTOR. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications or by written amendment.

4.3.9 CITY shall reserve and retain all of its rights and remedies at law and equity against CONTRACTOR and its surety for damages and for corrections of any and all latent defects.

4.3.10 Extended Warranty Period Due to Defective Construction: Any defective Construction that is either corrected or rejected and replaced will be warranted and guaranteed for a period of one (1) year from the date of acceptance of such correction or removal and replacement, even if it had previously been corrected or replaced, in accordance with the provisions of this Article 12. If within such extended Warranty Period, the Work is once again found to be defective, CITY shall be entitled to all of CITY'S rights and remedies under this Article.

4.4 Liquidated Damages. CITY and CONTRACTOR recognize that time is of the essence in this Contract and that the CITY will suffer financial loss if the Work is not completed within the contract times specified in each Work Order for the Work above, plus any approved extensions thereof allowed in accordance with the General Conditions. The CONTRACTOR also recognizes the delays, expense and difficulties involved in proving the actual loss suffered by CITY if the Work is not completed on time. Accordingly, instead of requiring any such proof, CITY and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay CITY as set for the table below for each calendar day that expires after the time specified in the Work Order for Substantial Completion of the Work. After Final Completion, if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the time specified in the Work Order for completion and readiness for final payment or any proper extension thereof granted by City, CONTRACTOR shall pay CITY as set for the table below for each calendar day that expires after the time specified in Work Order for completion and readiness for final payment. All liquidated damages amounts will continue to be charged if the CONTRACTOR abandons the Work, or is terminated, and the Work is completed by another party.

Work Order Value	Liquidated Damages Value
\$0.00 - \$14,999	\$100.00
\$15,000 - \$49,999	\$200.00
\$50,000 - \$99,999	\$300.00
\$100,000 - \$149,999	\$400.00

\$150,000 - \$199,999	\$500.00
\$200,000 - \$299,999	\$700.00
\$300,000 - \$399,999	\$900.00
\$400,000 - \$499,999	\$1,000.00
\$500,000 +	\$1,500.00

4.5 Should the Final Completion and acceptance of Work, together with any modification or additions, be delayed beyond the time for performance set in each Work Order because of lack of performance by the CONTRACTOR, it is understood and agreed that aside from any other liquidated damages, all actual additional costs or losses incurred by the CITY including, but not limited to, completion contractor services, financing, professional services, unrealized revenue, will be the responsibility of the CONTRACTOR.

4.6 Monies due to the CITY under Sections 4.4 and 4.5 shall be deducted from any monies due the CONTRACTOR, or if no money is due or the amount due is insufficient to cover the amount charged the CONTRACTOR shall be liable for said amount.

ARTICLE 5 – CONTRACT PRICE

5.1 CITY shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to this Article. The CONTRACTOR shall provide the Work at a not to exceed amount **as set in each Work Order.**

5.1.1 For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated on each issued Work Order, if applicable. Estimated quantities are not guaranteed, and determination of actual quantities and classification are to be made by ENGINEER as provided on each issued Work Order.

5.2 The CONTRACTOR agrees that all specific cash allowances shall be included on each Work Order and have been computed in accordance with the Contract Documents.

ARTICLE 6 – PAYMENT PROCEDURES

6.1 For the purpose of developing the values to be paid on a monthly basis, CONTRACTOR shall submit a Schedule of Values to be reviewed and approved by the City at least thirty (30) days before the first progress payment request. This Schedule of Values shall constitute the values of each unit within each category that will be paid for the Work.

6.2 Progress Payments, Retainage. CITY shall make monthly progress payments, deducting the amount from the fully executed Work Order Price, on the basis of CONTRACTOR'S Applications for Payment as recommended by the CITY'S REPRESENTATIVE, on or about the last day of each month during construction as provided herein. All such payments will be made in accordance with the schedule of values established in the General Conditions or, in the event there is no schedule of values, as provided in the General Conditions.

6.2.1 No progress payment shall be made until CONTRACTOR delivers to the CITY complete original partial releases of all liens and claims signed by all Subcontractors, materialmen, suppliers, and vendors, indicating amount of partial payment, on a form approved by the CITY, an updated construction schedule, and an affidavit that so far as the CONTRACTOR has knowledge or information, the releases include and cover all Materials and Work for which a lien or claim could be filed for work completed to date.

6.2.2 The CONTRACTOR agrees that five percent (5%) of the amount due for Work as set forth in each Application for Payment shall be retained by CITY for each Progress Payment until Final Payment.

6.2.3 Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated above, but, in each case, less the aggregate of payments previously made and less such amounts as CITY'S REPRESENTATIVE shall determine, or CITY may withhold, in accordance with the General Conditions.

6.3 The payment of any Application for Payment by CITY, including the Final Request, does not constitute approval or acceptance by CITY of any Item of the Work in such Request for Payment, nor shall it be construed as a waiver of any of CITY's rights hereunder or at law or in equity.

6.4 If a dispute should occur regarding an invoice submitted, the City Manager may withhold payment of the disputed amount and may pay to the CONTRACTOR the undisputed portion of the invoice. Upon written request of the Finance Director, the CONTRACTOR shall provide written documentation to justify the invoice. Any compensation disputes shall be decided by the City Manager whose decision shall be final.

6.5 CONTRACTOR agrees that time is of the essence and CONTRACTOR shall complete each deliverable for the Service within the timeframes set forth in the Work Order, unless extended by the City Manager.

6.6 The Final Application for Payment by CONTRACTOR shall not be made until the CONTRACTOR delivers to the CITY complete original releases of all liens and claims signed by all Subcontractors, materialmen, suppliers, and vendors on a form approved by the CITY, and an affidavit that so far as the CONTRACTOR has knowledge or information, the releases include and cover all Materials and Work for which a lien or claim could be filed. The CONTRACTOR may, if any Subcontractor, materialmen, supplier or vendor refuses to furnish the required Final Waiver of Lien, furnish a bond satisfactory to CITY to defend and indemnify CITY and any other property owner, person or entity CITY may be required to indemnify against any lien or claim.

6.7 Final Payment. Upon final completion and acceptance of the Work in accordance as provided for in this Agreement and Contract Documents CITY shall pay the remainder of the Contract Price and any retainage as recommended by the CITY'S REPRESENTATIVE.

ARTICLE 7 – INSURANCE/INDEMNIFICATION.

7.1 Insurance. The CONTRACTOR shall secure and maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary to protect its interest and the interest of the CITY against hazards or risks of loss as specified in the General Conditions of the Contract Documents.

7.2 Indemnification. The CONTRACTOR shall indemnify, defend and hold harmless the CITY, their officials, agents, employees, and volunteers as set forth in General Conditions of the Contract Documents.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS.

In order to induce CITY to enter into this Contract, CONTRACTOR makes the following representations:

8.1 CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda) and the other related data identified in the Bidding Documents.

8.2 CONTRACTOR has visited the site is familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress, performance or furnishing of the Work.

8.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.

8.4 CONTRACTOR has made, or caused to be made, examinations, investigations, tests, or studies as necessary to determine surface and subsurface conditions at or on the site. CONTRACTOR acknowledges that CITY does not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract Documents with respect to underground facilities at or contiguous to the site. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all such additional supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences and procedures of construction to be employed by CONTRACTOR and safety precautions and programs incident thereto. CONTRACTOR does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other terms and conditions of the Contract Documents.

8.5 The CONTRACTOR is aware of the general nature of Work to be performed by CITY and others at the site that relates to the Work as indicated in the Contract Documents.

8.6 The CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, tests, studies and data with the Contract Documents.

8.7 The CONTRACTOR has given the CITY'S REPRESENTATIVE written notice of all conflicts, errors, ambiguities or discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution thereof by the CITY'S REPRESENTATIVE is acceptable to CONTRACTOR, and the Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

8.8 The CONTRACTOR warrants the following:

8.8.1 Anti-Discrimination: The CONTRACTOR agrees that it will not discriminate against any employees or applicants for employment or against persons for any other benefit or service under this Contract because of race, color, religion, sex, national origin, or physical or mental handicap where the handicap does not affect the ability of an individual to perform in a position of employment, and to abide by all federal and state laws regarding non-discrimination.

8.8.2 Anti-Kickback: The CONTRACTOR warrants that no person has been employed or retained to solicit or secure this Contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, and that no employee or officer of the CITY or any other applicable federal or state agency, has any interest, financially or otherwise, in the Project. For

breach or violation of this warranty, the CITY shall have the right to annul this Contract without liability or, in its discretion, to deduct from the Contract Price or consideration, the full amount of such commission, percentage, brokerage or contingent fee.

8.8.3 Licensing and Permits: The CONTRACTOR warrants that it shall have, prior to commencement of work under this Contract and at all times during said work, all required licenses and permits whether federal, state, County or City.

8.8.4 Public Entity Crime Statement: The CONTRACTOR warrants that it has not been placed on the convicted vendor list following a conviction for public entity crime, as specified in Section 00456, of the Instructions to Bidders.

ARTICLE 9 – CONTRACT DOCUMENTS.

9.1 The Contract Documents listed below, which are listed in their order of precedence for the purpose of resolving conflicts, errors and discrepancies, by this reference shall become a part of the Contract as though physically attached as a part thereof:

- 9.1.1** Change Orders.
- 9.1.2** Field Orders.
- 9.1.3** Contract for Construction.
- 9.1.4** Exhibits to this Contract.
- 9.1.5** Supplementary Conditions.
- 9.1.6** General Conditions.
- 9.1.7** Any federal, state, county or city permits for the Project
- 9.1.8** Specifications bearing the title: (N/A)
- 9.1.9** Drawings consisting of a cover sheet and inclusive of all sheets bearing the following general titles: Work Order No.
- 9.1.10** Bid Documents, including but not limited to: Addendum, Invitation to Bid, Instructions to Bidders, Bid Form provided by CONTRACTOR, Notice of Award and Notice to Proceed.
- 9.1.11** Addenda subject matter takes the same precedence of the respective subject matter that it is modifying. Furthermore, each subsequent addendum takes precedence over previous addenda.
- 9.1.12** The documents listed above shall be incorporated into this Contract (except as expressly noted otherwise above).

9.1.13 There are no Contract Documents other than those listed above in this Article. The Contract Documents may only be amended, modified or supplemented as provided in the General Conditions.

9.1.14 The Contract Documents shall remain the property of the CITY. The CONTRACTOR shall have the right to keep one record set of the Contract Documents upon completion of the Project; provided; however, that in no event shall the CONTRACTOR use, or permit to be used, any or all of such Contract Documents on other projects without the City's prior written authorization.

9.1.15 The General Conditions discuss the bond and surety requirements of the CITY. This Contract does [x], does not [] require bonds. If the Contract does not require bonds, the references to bonds in the General Conditions do not apply to this Contract.

ARTICLE 10 – MISCELLANEOUS.

10.1 Terms used in this Contract which are defined in Article 1 of the General Conditions will have the meanings indicated in the General Conditions. Terms used in Article 1 of the Instructions to Bidders also apply to this Contract.

10.2 Except as otherwise provided in the Contract Documents with respect to subcontractors, no assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party thereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.3 CITY and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

10.4 Severability. Should any provision, paragraph, sentence, word, or phrase contained in this Contract be determined by a court of competent jurisdiction to be invalid, illegal, or otherwise unenforceable under the laws of the State of Florida, such provision, paragraph, sentence, word, or phrase shall be deemed modified to the extent necessary in order to conform with such laws, then shall be deemed severable, and in this Contract, shall remain unmodified and in full force and effect.

10.5 Remedies. If and when any default of this Contract occurs, the CITY may avail itself of any legal or equitable remedies that may apply, including, but not limited to, actual damages and specific performance. Such remedies may be exercised in the sole discretion of the CITY. Nothing contained in this Contract shall limit the CITY from pursuing any legal or equitable remedies that may apply.

10.6 Access to Public Records. The CONTRACTOR shall comply with the applicable provisions of Chapter 119, Florida Statutes. The CITY shall have the right to immediately terminate this contract for the refusal by the Contractor to comply with Chapter 119, Florida Statutes. The Contractor shall retain all records associated with this Contract for a period of five (5) years from the date of Final Payment or Termination of this Contract.

10.7 Inspection and Audit. During the term of this Contract and for five (5) years from the date of Termination, the CONTRACTOR shall allow CITY representatives access during reasonable business hours to CONTRACTOR'S records related to this Contract for the purposes of inspection or audit of such records. If upon an audit of such records, the CITY determines the CONTRACTOR was paid for services not performed, upon receipt of written demand by the CITY, the CONTRACTOR shall remit such payments to the CITY.

10.8 Counterparts. This contract may be signed in one or more counterparts, each of which when executed shall be deemed an original and together shall constitute one and the same instrument.

10.9 Notices. Whenever any party is required to give or deliver any notice to any other party, or desires to do so, such notices shall be sent via certified mail or hand delivery to:

FOR CITY: Hernan M. Organvidez, City Manager
City of Doral
8401 NW 53rd Terrace
Doral, Florida 33166

WITH COPY TO: Luis Figueredo, City Attorney
City of Doral
8401 NW 53rd Terrace
Doral, Florida 33166

FOR CONTRACTOR:

10.10 WAIVER OF JURY TRIAL AND VENUE. The CITY and CONTRACTOR knowingly, irrevocably, voluntarily and intentionally waive any right either may have to a trial by jury in State and or Federal court proceedings in respect to any action, proceeding, lawsuit or counterclaim based upon the Contract, arising out of, under, or in connection with the Work, or any course of conduct, course of dealing, statements or actions or inactions of any party. The venue for any lawsuit arising out of this Contract shall be in Miami-Dade County, Florida.

10.11 Attorneys' Fees. If either the CITY or CONTRACTOR is required to enforce the terms of the Contract by court proceedings or otherwise, whether or not formal legal action is required, the prevailing party shall be entitled to recover from the other party all such costs and expenses, including, but not limited to, court costs, and reasonable attorneys' fees at the trial and appellate level.

10.12 Amendments. This Contract may only be amended by the prior written approval of the parties or by execution of a Change Order in the form attached hereto as Exhibit "B".

IN WITNESS WHEREOF, the parties hereto have made and executed this Contract on the respective dates under each signature: THE CITY OF DORAL, FLORIDA, signing by and through its City Manager, authorized to execute same by Council action on the 9th day of August 2022, and by (Contractor), signing by and through its President, duly authorized to execute same.


WITNESS

CONTRACTOR

BY: 
(Signature and Corporate Seal)

HAC PAVING INC.
(Contractor)

Lucrecia Bourque - Sec/Treas
(Print Name and Title)


(Signature)


Paul Gonzalez - President
(Print Name and Title)

9 day of August, 2022

ATTEST

CITY OF DORAL


Connie Diaz, City Clerk


Hernan M. Organvidez, City Manager

APPROVED AS TO FORM AND LEGALITY FOR THE USE AND BENEFIT OF THE CITY OF DORAL ONLY:


Luis Figueredo, City Attorney

(* In the event that the Contractor is a corporation, there shall be attached to each counterpart a certified copy of a resolution of the board of the corporation, authorizing the officer who signs the contract to do so in its behalf.

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Lucydia Gonzalez, certify that I am the Sec/Treas
of Hot Paving Inc. and that Paul Gonzalez, who
signed the Contract with the City of Doral, Miami-Dade County, Florida for
2022-13, is President of said Corporation with
full authority to sign said this Contract on behalf of the Corporation.

Signed and sealed this 15th day of Aug, 2022.

(SEAL) [Signature]
Signature
Lucydia Gonzalez
Type Name and Title

STATE OF FLORIDA
COUNTY OF MIAMI-DADE

The foregoing instrument was acknowledged before me, by means of physical presence or
online notarization, this 15 day of Aug 2022 (year), by Lucydia Gonzalez.

My Commission Expires: 2026
[Signature]

Notary Public



Abe Rodriguez
Comm.: HH 204158
Expires: Jan. 11, 2026
Notary Public - State of Florida

CERTIFICATE AS TO AUTHORIZED CORPORATE PERSONNEL

I, Raul Gonzalez, certify that I am the President
of H&C PAVING, INC., who signed the Bid with the City of Doral, Miami
Dade County, Florida, for the project titled 2022-13 Milling, Resurfacing and Shovel and that
the following persons have the authority to sign payment requests on behalf of the Corporation:

<input checked="" type="checkbox"/>	<u>Raul Gonzalez</u>	<u>President</u>
(Signature)	(Typed Name)	(Title)
<u>[Signature]</u>	<u>Abe Rodriguez</u>	<u>V.P.</u>
(Signature)	(Typed Name)	(Title)
_____	_____	_____
(Signature)	(Typed Name)	(Title)

Signed and sealed this _____ day of _____, 20____.

(SEAL) [Signature]
Signature
Raul Gonzalez - President
Type Name and Title

STATE OF FLORIDA
COUNTY OF MIAMI-DADE

SWORN TO AND SUBSCRIBED before me this 15th day of Aug, 2022.

My Commission Expires: [Signature]



Abe Rodriguez
Comm.: HH 204158
Expires: Jan. 11, 2026
Notary Public - State of Florida

Notary Public

RESOLUTION No. 22-144

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO AWARD THE REQUEST FOR A PRE-QUALIFIED POOL OF CONTRACTORS RFQ #2022-13 – “MILLING, RESURFACING, AND STRIPING CONSTRUCTION SERVICES” FOR A THREE (3) YEAR CONTRACT PERIOD, WITH THE OPTION TO RENEW FOR TWO (2) ADDITIONAL ONE (1) YEAR PERIODS; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, on June 14, 2022, the existing contract for “Milling, Resurfacing and Miscellaneous Stormwater and Roadway Improvement” (ITB-2019-12) expired. Consequently, the PWD decided to not renew its option of two (2) one (1) year periods in the best interest of the City and its constituents; and

WHEREAS, as a result, the PWD proceeded to fragment the all-encompassing scope of work of previous contract to its new format of three (3) “scope specific” areas of construction; and

WHEREAS, this RFQ will provide a Pre-Qualified Pool of contractors to specifically target Milling, Resurfacing, and Striping Construction Services throughout the City; and

WHEREAS, the work will be awarded on an as needed basis through work orders, utilizing “spot quote” based on current market pricing; and

WHEREAS, on April 21, 2022, RFQ No. 2022-13 “Milling, Resurfacing, and Striping Construction Services” was issued and advertised on the City’s Website, Vendor Registry and on DemandStar; and

WHEREAS, seven (7) people were in attendance representing seven (7) firms at the pre-bid meeting that was held on May 12, 2022, and Five (5) submittals were

received and opened on June 2, 2022, with five (5) firms meeting the minimum required criteria as set forth in the RFQ; and

WHEREAS, the Acting City Manager appointed an Evaluation Committee and on June 22, 2022 a public meeting was held for Phase I; and

WHEREAS, a recommendation was made by the committee to award the top four (4) ranked firms, General Asphalt Co. Inc., H & J Asphalt Inc., H & R Paving, and Weekly Asphalt Paving Inc; and

WHEREAS, respectfully requests that the Mayor and City Councilmembers to authorize the award of ITB No. 2022-13 – “Milling, Resurfacing, and Striping Construction Services” to the pre-qualified pool of contractors consisting of General Asphalt Co. Inc, H & J Asphalt Inc, H & R Paving, and Weekly Asphalt Paving, Inc. on an “as-needed” basis; and

WHEREAS, funding for the construction of the “Milling, Resurfacing, and Striping Construction Services” is available in the Transportation Fund - “Improvement Streets” Account, Account No. 101.80005.500633, in the Public Works Fund - “Improvements – Street Beautification” Account, Account No. 001.80005.500631, and in the Public Works CITT Fund – “Improvement – Streets” Account, Account No. 106.80005.500633.

NOW THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are true and correct and incorporated herein.

Section 2. Approval. The contract between the City and the pre-qualified pool of

contractors consisting of General Asphalt Co. Inc, H & J Asphalt Inc, H & R Paving, and Weekly Asphalt Paving, Inc., on an "as-needed" basis, is approved as to form and legality by the City Attorney, is hereby approved.

Section 3. Authorization. The City Manager is authorized to negotiate and execute a Contract Agreement and expend budgeted funds on behalf of the City in furtherance hereof.

Section 4. Implementation. The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.


Section 5. Effective Date. This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption.

The motion was seconded by Vice Mayor Cabral and upon being put to a vote, the vote was as follows:


Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 9 day of August, 2022.



JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:



CONNIE DIAZ, MMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:



LUIS FIGUEREDO, ESQ.
CITY ATTORNEY