



City of Doral

ITB No. 2021-18 - Stormwater Improvement – NW 89th Place & NW 24th Terrace Addendum No. 1

Below are questions/ clarifications that were received regarding this project as well as the City's responses. This Addendum is and does become a part of the above-mentioned solicitation. This addendum is issued to modify the subject solicitation as follows:

1. What is the engineering estimate for this project?
 - Phase 1 – NW 24th Terr \$231,750.00
 - Phase 2 – NW 89TH Place \$275,841.40

2. General contractor License is accepted?
 - Yes, One of the following licenses is required with in the bid submittal package:
 - Miami Dade County General Engineering Contractor
 - Florida State Certified Underground Utility and Excavation Contractor
 - ~~Pipeline and/or other categories as applicable by Chapter 489 of the Florida Statutes or Miami Dade County Code Chapter 10.~~

3. The pipes quotes from the supplier are valid only for 30 days. For February 2022 the price increase that is expecting is 10%-15%. Have you thought to handle this issue with an allowance?
 - The City is not able to predict material price fluctuations. The City will, however, attempt an expedited award of this project at the next City Council meeting in December.