

WORK ORDER No. 18 FOR PROFESSIONAL SERVICES

TO: A&P Consulting Transportation Engineers
8935 NW 35th Lane, Suite 200
Doral, Florida 33172
(305) 592-7283

DATE: November 3, 2020

The City of Doral authorizes the firm of A&P Consulting Transportation Engineers for professional Architectural and Engineering design services for the design and development of a set of construction documents for the replacement of the fixed windows dividing the Viewing/Media Room and the Chambers Room by operable windows to provide the flexibility of video recording from within the Media Room. Where A&P Consulting Transportation Engineers is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in November 2017 through Resolution 17-202. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between A&P Consulting Transportation Engineers and the City of Doral dated January 30, 2018, and the attached Proposal dated November 2, 2020 and submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:


The scope of the project will be as described in the attached proposal from A&P Consulting Transportation Engineers dated November 2, 2020 Sliding Windows at Doral Government Center Council Chambers Room. The schedule requires the scope of work to be completed within 4 weeks of Notice to Proceed. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$2,900.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.



Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 30, 2018 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.


IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in two (2) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.


CONSULTANT: A&P Consulting Transportation Engineers

BY: 
NAME: ANTONIO ESQUIVEL
TITLE: PRES.


WITNESSES: SEAL:

1. 
2. 

OWNER: City of Doral
BY: 
NAME: Albert P. Childress
TITLE: City Manager

AUTHENTICATION:
BY: 
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: 
NAME: Luis Figueredo, Esq
TITLE: City Attorney



8935 N.W. 35th Lane, Suite 200
Doral, Florida 33172



November 2, 2020

City of Doral
8401 Northwest 53rd Terrace, 2nd Floor
Doral, Florida 33166
Att: Luis Sanchez

Sliding Windows at Chambers Room

Project Description:

The project consists in the replacement of the fixed windows dividing the Viewing/Media Room and the Chambers Room by operable windows to provide the flexibility of video recording from within the Media Room.

Scope of Services:

- Remove the existing Fixed Windows between the Viewing Room and the Chambers Room. Low G.W.B. partition below the windows is to remain.
- Provide new operable windows in the same opening to allow videos and camera access from the Viewing Room into the Chambers Room.

Drawings Included:

- Overall Key Floor Plan
- Enlarged Floor Plan
- Window Schedule
- Required Details

Additional Items to be Provided:

- System Cost Estimate
- Responses to Building Department Comments
- Construction Administration

Service Fee:

Service Fee.....	\$ 2,500.00
Preparation of Construction Cost Estimate.....	\$ 400.00
Total Fee.....	\$ 2,900.00



8935 N.W. 35th Lane, Suite 200
Doral, Florida 33172



If the foregoing is to your understanding and approval, kindly sign and return one copy of proposal for our files.

Regards,

A&P Consulting Transportation Engineers
Antonio G. Acosta, P.E. – Principal

Accepted: City of Doral
Luis Sanchez