

**WORK ORDER No. 6 FOR PROFESSIONAL SERVICES**

TO: 300 Engineering Group, LLC  
2222 Ponce De Leon Blvd, Suite 300  
Coral Gables, Florida 33132  
(305) 602-4602

DATE: August 9, 2022

The City of Doral authorizes the firm of 300 Engineering Group, LLC to provide professional services design for the provision of designing the Stormwater Improvement Project for Sub Basin D-3-1. Where 300 Engineering Group, LLC is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in October 2020 through Resolution 20-243. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between 300 Engineering Group, P.A. and the City of Doral dated January 4, 2021, and the attached Proposal dated July 11, 2022 and submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**

The scope of the project will be as described in the attached proposal from 300 Engineering Group, LLC dated July 11, 2022 for the professional engineering design services. The schedule requires the scope of work to be completed within 180 calendar days of NTP. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a time and material basis not to exceed the amount of \$109,264.59.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated January 1, 2020 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply. Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: 300 Engineering Group, LLC.

WITNESSES:

SEAL:

BY: [Signature]  
NAME: Rodolfo Remon  
TITLE: Vice President-Principal

1. [Signature]  
2. [Signature]



OWNER: City of Doral  
BY: [Signature]  
NAME: Hernan M. Organvidez  
TITLE: Acting City Manager

AUTHENTICATION:  
BY: [Signature]  
NAME: Connie Diaz  
TITLE: City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE SOLE USE OF THE CITY OF DORAL:

BY: [Signature]  
NAME: Luis Figueredo, Esq  
TITLE: City Attorney

**RESOLUTION No. 22-139**

**A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL, FLORIDA, AUTHORIZING THE CITY MANAGER TO EXECUTE A WORK ORDER WITH 300 ENGINEERING GROUP, P.A. TO PROVIDE PROFESSIONAL ENGINEERING SERVICES TO DESIGN THE STORMWATER IMPROVEMENT PROJECT AT SUB BASIN D-3-1 IN AN AMOUNT NOT TO EXCEED \$109,264.59; PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN EFFECTIVE DATE**

**WHEREAS**, on May 12, 2021, the 2021 Stormwater Master Plan and the proposed 5-Year Capital Improvement Plan (CIP) was adopted by the City Council via Resolution No. 21-123 (approved 5-0); and

**WHEREAS**, the results of the Stormwater Master Plan analysis allowed the City to identify and prioritize general areas where major drainage systems are deficient and define the extent of the deficiencies; and

**WHEREAS**, in July of 2022, the PWD requested a proposal from 300 Engineering Group, P.A (300) to provide professional services for the design and permitting of stormwater improvements at Sub Basin D-3-1, a portion of Year 1 of the Stormwater Improvements CIP; and

**WHEREAS**, Sub Basin D-3-1 is located along NW 82<sup>nd</sup> Avenue and NW 79<sup>th</sup> Avenue between NW 25<sup>th</sup> Street and NW 29<sup>th</sup> Street, and along NW 29<sup>th</sup> Street between NW 82<sup>nd</sup> Avenue and NW 79<sup>th</sup> Avenue; and

**WHEREAS**, 300 is a prequalified provider of professional engineering services selected in accordance with Consultant Competitive Negotiation Act (CCNA) requirements and approved by the City Council in the December 2020 via Resolution 20-243; and

**WHEREAS**, the work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between 300 and the City of Doral dated January 4, 2021, and the attached Proposal dated July 11, 2022; and

**WHEREAS**, staff respectfully requests to execute Work Order No. 6 for 300 to provide professional services design for the provision of designing the Stormwater Improvement Project for Sub Basin D-3-1 in an amount not to exceed \$109,264.59, a copy of which is attached as Exhibit "A"; and

**WHEREAS**, Funding for this request is available from Fiscal Year 2021-22 in the Public Works Stormwater Fund – "Construction in Progress" Account, Account No. 401.80005.500650.

**NOW THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY COUNCIL OF THE CITY OF DORAL AS FOLLOWS:**

**Section 1. Recitals.** The above recitals are true and correct and incorporated herein.

**Section 2. Approval.** The work order between the City and 300 Engineering Group, P.A to provide professional services design for the provision of designing the Stormwater Improvement Project for Sub Basin D-3-1 in an amount not to exceed \$109,264.59 as to form and legality by the City Attorney, is hereby approved.

**Section 3. Authorization.** The City Manager is authorized to execute the work order with 300 Engineering Group, P.A and expend budgeted funds on behalf of the City in furtherance hereof.

**Section 4. Implementation.** The City Manager and the City Attorney are hereby authorized to take such further action as may be necessary to implement the purpose and the provisions of this Resolution.

**Section 5. Effective Date.** This Resolution shall take effect immediately upon adoption.

The foregoing Resolution was offered by Councilmember Mariaca who moved its adoption. The motion was seconded by Vice Mayor Cabral and upon being put to a vote, the vote was as follows:

Mayor Juan Carlos Bermudez	Yes
Vice Mayor Digna Cabral	Yes
Councilman Pete Cabrera	Yes
Councilwoman Claudia Mariaca	Yes
Councilman Oscar Puig-Corve	Yes

PASSED AND ADOPTED this 9 day of August, 2022.

  
\_\_\_\_\_  
JUAN CARLOS BERMUDEZ, MAYOR

ATTEST:

  
\_\_\_\_\_  
CONNIE DIAZ, MMC  
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY  
FOR THE USE AND RELIANCE OF THE CITY OF DORAL ONLY:

  
\_\_\_\_\_  
LUIS FIGUEREDO, ESQ.  
CITY ATTORNEY