

WORK ORDER No. 12 FOR PROFESSIONAL SERVICES

TO: BCC Engineering Inc
6401 SW 87th Ave, Suite 200
Miami, FL 33173
(305) 670-2350

DATE: October 3, 2019

The City of Doral authorizes BCC Engineering, Inc. a City of Doral prequalified firm, to proceed with the provision of a Structural Repair Plans for the City of Doral Government Center parking garage located at 8401 NW 53 Terrace, Doral FL, 33166. The work should be performed as per the attached proposal TWO #12 dated September 3, 2019. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Agreement between BCC Engineering, Inc. and the City of Doral dated February 5, 2018, and the attached Proposal submitted by your firm for the above referenced project.

SCOPE OF SERVICES AND SCHEDULE:

The scope of the assessment will be as described in the attached proposal from BCC Engineering. The schedule requires that the consultant perform a site assessment of the existing parking garage and a Structural Condition Assessment report, where they will identify deficiencies observed at the site, provide recommendations, and an opinion of probable cost if applicable. All limitations of time set forth in this Work Order are of the essence. The performance of services associated with this Work Order will be executed on a lump sum basis with a not to exceed amount of \$6,754.72. If you fail to begin the work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal, and revoke the award.

Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: BCC Engineering

BY: [Signature]
NAME: Christian Aguino
TITLE: Structures Division Manager

WITNESSES:

- 1.
- 2.

[Signature]
[Signature]

SEAL:



Vanessa Arango
Comm. # GG355985
Expires: July 17, 2023
Bonded Thru Aaron Notary

OWNER: City of Doral
BY: [Signature]
NAME: Albert P. Childress
TITLE: City Manager


AUTHENTICATION:

BY: [Signature]
NAME: Connie Diaz
TITLE: City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY FOR THE SOLE USE
OF THE CITY OF DORAL:

BY: [Signature]
NAME: Luis Figueredo, ESQ.
TITLE: City Attorney

September 3, 2019



Luis Sanchez
City of Doral
8401 NW 53rd Terrace
Doral, FL 33166

Reference: **TWO #12 Additional Service - Proposal for Structural Repair Plans for City Hall Parking Garage**

Dear Mr. Sanchez,

We are pleased to present this proposal for providing structural repair plans of the existing parking garage based on our Structural Condition Assessment (SCA) report.

SCHEDULE

We will provide the above-described services outlined in an expeditious and orderly manner to meet the schedule mutually agreed to by the Client and BCC.

BASIC SERVICES FEE

We propose to provide the described Basic Services for a Limiting Amount Fee (Time & Materials basis) of \$6,754.72 Dollars.

ADDITIONAL SERVICES

Services beyond those outlined under Basic Services, including increase in the scope of the Project, revisions to the work, site structures, additional site visits, inspections, construction errors, etc. will be provided for an additional negotiated Lump Sum Fee. BCC Engineering will provide Additional Services after receipt of written authorization by Client.

PAYMENTS

Billings will be monthly based on the actual effort in performance of these services, based on the contract rates as follows:

Task 1: Structural Repair Plans..... \$ 6,754.72

Payment is due within 30 days of receipt of payment from client. Late payments beyond 30 days will be charged interest at the rate of one and one half percent per month on the unpaid balance. We further reserve the right to stop work and withhold documents if payment is not received. Refer to "Continuing Professional Services Final Agreement".

If the services covered by this Agreement cannot be completed by BCC Engineering, for reasons beyond our control, the amounts of compensation set forth in this Agreement shall be equitably adjusted. If this

proposal is not accepted within 90 days, it shall become void.

We hope this Proposal meets your expectations. If this Proposal is acceptable to you please issue a purchase order for the attached amount.

We look forward to working with you on this Project.

Sincerely,

BCC ENGINEERING, LLC

A handwritten signature in blue ink, appearing to read 'CAQUINO', written over a horizontal line.

CHRISTIAN AQUINO, P.E.
Structures Division Manager

CA

Attachments