



City of Doral

ITB No. 2022-11

Citywide Sidewalk Improvement - Phase II

Addendum No. 1

Below are questions/ clarifications that were received regarding this project as well as the City's responses. This Addendum is and does become a part of the above-mentioned solicitation. This addendum is issued to modify the subject solicitation as follows:

1. What is the anticipated completion time?
 - 180 calendar days.
2. Can you repeat the budget?
 - Estimated \$900,000
3. Do you anticipate any utility work in this area?
 - Yes, please refer to the line items provided in Table 1 on Pg. 21 of the ITB solicitation document.
4. Is the City going to have its own testing lab?
 - All the testing will be collected by the CEI, Marlin Engineering.
5. Will railroad insurance be required of this ITB?
 - No.
6. Are we required to have bonding for this ITB?
 - Yes.
7. Is workers comp. required?
 - Yes, please see insurance requirements within ITB solicitation.
8. In the pay items, are the quantities provided guaranteed or are they subject to change?
 - All quantities are estimates. Quantities are subject to change if the City deems necessary.