



City of Doral
RFQ No. 2022-14
Storm Drain and Right-of-Way Repair Services
Addendum No. 2

Below are questions/ clarifications that were received regarding this project as well as the City's responses. This Addendum is and does become a part of the above-mentioned solicitation. This addendum is issued to modify the subject solicitation as follows:

REVISED SCHEDULE

**Evaluation Committee Meeting Phase I has been rescheduled to
Friday, July 1st, 2022, at 2:00 P.M. EST.**

The City's tentative schedule for this Request for Qualification is as follows:	
Evaluation Committee Meeting Phase I:	<p>June 23rd, 2022, at 2:00 P.M. EST. July 1st, 2022, at 2:00 P.M. EST.</p> <p>From your computer, tablet or smartphone https://global.gotomeeting.com/join/746267373</p> <p>You can also dial in using your phone United States: +1 (571) 317-3112 Access Code: 746-267-373</p>
Phase II Oral Presentations/ Interviews	<p>June 29th, 2022, 9:00 AM – 11:00 A.M. EST. TBA</p> <p>Individual invitation will be sent to the firms that are shortlisted to Phase II.</p>
Evaluation Committee Meeting Phase II:	<p>June 29th, 2022, at 11:00 A.M. EST. TBA</p> <p>From your computer, tablet or smartphone https://global.gotomeeting.com/join/696724317</p> <p>You can also dial in using your phone United States: +1 (408) 650-3123 Access Code: 696-724-317</p>
Anticipated Notification of Award Recommendation	August 3rd, 2022, at 10:00 A.M. EST.
Anticipated Award (by the City Council):	August 10th, 2022, at 10:00 A.M. EST.