



# City of Doral

## RFQ No. 2022-19

### 2022 Transportation Master Plan Update

#### Addendum No. 1

**Below are questions/ clarifications that were received regarding this project as well as the City's responses. This Addendum is and does become a part of the above-mentioned solicitation. This addendum is issued to modify the subject solicitation as follows:**

1. Can you please provide us with the total budget for this contract?
  - There are \$250,000.00 allocated funds for the study and another \$50,000.00 being awarded from the Transportation Planning Organization (TPO).
2. Are the Subconsultants required to provide the forms under Section 5? Or are these forms for the prime-only?
  - The forms are only required by the prime. However, as per section 3.4.7 professional licenses are required by the prime and subconsultants.
3. If a firm is submitting as a Prime, can it also be on other teams as a subconsultant?
  - Yes.
4. Are any firms precluded from going after this contract?
  - No, but that does not include any proposers that are currently in litigation or involved in a dispute with the City. Reference section 2.8 Method of Award.
5. Who are the incumbents on this contract?
  - The Corradino Group, RFQ No. 2015-11.
6. Is there any reason the previous RFQ No. 2021-17 was canceled?
  - A decision was made internally by management to cancel the award recommendation made to Council.
7. Are we allowed to include Subconsultants on this contract?
  - Yes.
8. Has a technical review committee been selected?
  - Yes.
    - Public Works Department**  
Rita Carbonell - Assistant Public Works Director  
Marc O'Keefe – Transportation Analyst
    - Planning & Zoning Department**  
Guillermo de Nacimiento - Planner
9. When does the City expect to issue a Notice to Proceed (NTP)?
  - It's anticipated to issue a Notice to Proceed sometime in the Fall of 2022.