City Of Doral

Request for Proposals

City of Doral Holiday Lighting & Decor
RFP No. 2023-06

NOTICE: Pursuantto the Procurement Ordinance, the City of Doral (the “City”) hereby
gives notice of its intent to seek proposals from experienced firms in response to this
Request for Proposal for “RFP No. 2023-06 - City of Doral Holiday Lighting & Decor”
(the “RFP”) to provide the services described herein. Proposals must be electronically
received by 10:00 A.M. on Friday, July 7, 2023.

A non-mandatory A virtual pre-proposal conference will be held on Thursday,
June 22, 2023 beginning at 10:00 a.m. Attendance is encouraged.

All submittals shall be publicly opened and recorded on 10:00 am, Friday, July 7,
2023. Late submittals shall not be accepted or considered. Proposals must be
submitted electronically through DemandStar https://network.demandstar.com/ or
Vendor Registry https://vendorregistry.com/ by the date and time stated above. Any
proposals received after the due date and time specified, will not be considered.

The City of Doral reserves the right to accept any proposal deemed to be in the best
interest of the City or to waive any informality in any submittal. The city may reject any
or all proposals and re-advertise.

PROJECT OVERVIEW

The City of Doral is soliciting proposals from qualified and experienced firms for
holiday lighting & decor, including but not limited to, all labor, materials and
equipment throughout the City.

The City desires to highlight the holiday seasons and public spaces within the City to
create a festive and attractive atmosphere for residents, visitors and businesses.
The awarded contractor must be able to install, remove and provide the services as
specified in the scope of services.

All questions and/or comments regarding this request for proposal should be directed
to Procurement at the following email at procurement@-cityofdoral.com.

All inquiries must reference “RFP No. 2023-06 — “City of Doral Holiday Lighting &
Decor” in the subject line. No phone calls will be accepted in reference to this RFP.


https://network.demandstar.com/
https://vendorregistry.com/
mailto:procurement@cityofdoral.com

Any communications regarding matters of clarification must be made in writing to the
email address listed above. If it becomes necessary to provide additional clarifying data
or information that revises any part of this RFP, supplements or revisions will be made
available via written addendum.

Solicitations may be found via the City of Doral website (www.cityofdoral.com) under
Procurement, via Vendor Registry https://vendorregistry.com/ and via Onvia
DemandStar, https://network.demandstar.com/ central notification systems which
provide bid notification services to interested parties. To obtain the solicitation,
interested parties must follow the link and register to be able to download the
document.

The City’s schedule for this Request for Proposals is as follows:
RFP Advertisement Date: June 13, 2023
Non-Mandatory Pre-Proposal Meeting June 22, 2023, 10:00 — 10:45 AM

Please join my meeting from your computer, tablet or smartphone:
https://meet.goto.com/835117205

You can also dial in using your phone.
Access Code: 835-117-205
United States: +1 (646) 749-3122

Cut-off Date for Written Questions: June 28, 2023 at 5:00 PM
procurement@cityofdoral.com

Deadline for Submittals & Opening: Friday, July 7, 2023, at 10:00 AM
Electronically via DemandStar or Vendor Registry

Connie Diaz, MMC City Clerk


https://vendorregistry.com/
https://network.demandstar.com/
https://meet.goto.com/835117205
mailto:procurement@cityofdoral.com
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	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
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	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
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	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	BETWEEN THE CITY OF DORAL
	AND
	(CONTRACTOR NAME)
	RECITALS
	SECTION 1. TERM.
	SECTION 2. PROMPT PAYMENT ACT.
	SECTION 3. NOTICE.
	CONTRACTOR: VENDOR NAME
	SECTION 4. MODIFICATION.
	SECTION 5. INDEPENDENT CONTRACTOR
	SECTION 6. INDEMNIFICATION.
	SECTION 8. RECORDS.
	SECTION 9. CONFLICT OF INTEREST/CODE OF ETHICS.
	10.1 The CONTRACTOR understands the City is subject to Florida’s Public Records Act, Chapter 119, FL. Stat. and that any such books, records, documents and data maintained by the City are public records unless expressly exempted by general law. CONTRA...
	PUBLIC RECORDS AT (telephone number: (305) 787-6001, e-mail address: Connie.Diaz@cityofdoral.com, and mailing address: Connie Diaz City Clerk, Doral City Hall 8401 NW 53rd Terrace, Doral, Florida 33166
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	VII. SAFETY: ACCIDENT PREVENTION
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit
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	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	1. Instructions for Certification – First Tier Participants:
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	3. Instructions for Certification - Lower Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
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	e-verify
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	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
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	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
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	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	FEDERAL-AID CONSTRUCTION CONTRACTS
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	I. GENERAL
	6. Training and Promotion:
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
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	1. Instructions for Certification – First Tier Participants:
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	3. Instructions for Certification - Lower Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit
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	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
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	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	NOTARY PUBLIC STATE OF FLORIDA 
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	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
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	1. Instructions for Certification – First Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
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	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
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	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
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	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
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	Single Axle Dump Truck, 5 – 12 cu. yd.
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	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
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	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
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	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
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	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
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	Pre-event coordination meeting  / Pre-event Training to End-User Departments
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	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
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	$
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	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
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	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
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	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
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	48” and larger diameter each
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	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
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	SCHEDULE 1
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	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
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	XII. USE OF UNITED STATES-FLAG VESSELS:
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	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
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	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
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	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS




	7.10 Form Public Entity Crime.pdf
	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	e-verify
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	XII. USE OF UNITED STATES-FLAG VESSELS:
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	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavit W bonds
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	Affidavits (No Bond)
	Affidavits (No Bond)
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	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
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	Affidavits (No Bond)
	Affidavits (No Bond)
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	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 
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	Bid Bond
	 


	e-verify
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
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	1. Instructions for Certification – First Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS




	7.12 Form Copeland Anti Kick Back.pdf
	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
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	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	e-verify
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	Blank Page
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
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	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	NOTARY PUBLIC STATE OF FLORIDA 
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	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
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	1. Instructions for Certification – First Tier Participants:
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	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
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	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
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	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
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	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
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	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
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	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
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	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
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	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
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	LABOR CATEGORY
	SCHEDULE 1
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavits (No Bond)
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	ACKNOWLEDGEMENT OF ADDENDA
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	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
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	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
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	Tree Climber/ Chainsaw and Gear
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	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
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	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
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	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
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	Lowboy Trailer w/ Tractor
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	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
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	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
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	$
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	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
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	Tree Climber/ Chainsaw and Gear
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	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
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	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
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	PER CUBIC YARD
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	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
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	Removal of Abandoned Vehicles - Per Vehicle
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	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
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	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
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	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	EXHIBIT B- Program Request Form
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	Exhibit D - Approved Badge ID (sample)
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
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	VII. SAFETY: ACCIDENT PREVENTION
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
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	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	1. Instructions for Certification – First Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavits (No Bond)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit
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	Bid Bond
	 


	e-verify
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	Blank Page
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	FEDERAL-AID CONSTRUCTION CONTRACTS
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify
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	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS




	7.2 Form Performance Evaluation Form.pdf
	Professional Services Performance-Evaluation.pdf
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	7.3 Form Proposer Information Worksheet.pdf
	ADPC676.tmp
	BETWEEN THE CITY OF DORAL
	AND
	(CONTRACTOR NAME)
	RECITALS
	SECTION 1. TERM.
	SECTION 2. PROMPT PAYMENT ACT.
	SECTION 3. NOTICE.
	CONTRACTOR: VENDOR NAME
	SECTION 4. MODIFICATION.
	SECTION 5. INDEPENDENT CONTRACTOR
	SECTION 6. INDEMNIFICATION.
	SECTION 8. RECORDS.
	SECTION 9. CONFLICT OF INTEREST/CODE OF ETHICS.
	10.1 The CONTRACTOR understands the City is subject to Florida’s Public Records Act, Chapter 119, FL. Stat. and that any such books, records, documents and data maintained by the City are public records unless expressly exempted by general law. CONTRA...
	PUBLIC RECORDS AT (telephone number: (305) 787-6001, e-mail address: Connie.Diaz@cityofdoral.com, and mailing address: Connie Diaz City Clerk, Doral City Hall 8401 NW 53rd Terrace, Doral, Florida 33166
	SECTION 11. SOVEREIGN IMMUNITY.
	SECTION 14 ASSIGNMENT AND SUBCONTRACTING
	CONTRACTOR
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	SECTION 9. CONFLICT OF INTEREST/CODE OF ETHICS.
	10.1 The CONTRACTOR understands the City is subject to Florida’s Public Records Act, Chapter 119, FL. Stat. and that any such books, records, documents and data maintained by the City are public records unless expressly exempted by general law. CONTRA...
	PUBLIC RECORDS AT (telephone number: (305) 787-6001, e-mail address: Connie.Diaz@cityofdoral.com, and mailing address: Connie Diaz City Clerk, Doral City Hall 8401 NW 53rd Terrace, Doral, Florida 33166
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	SECTION 5. INDEPENDENT CONTRACTOR
	SECTION 6. INDEMNIFICATION.
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	PUBLIC RECORDS AT (telephone number: (305) 787-6001, e-mail address: Connie.Diaz@cityofdoral.com, and mailing address: Connie Diaz City Clerk, Doral City Hall 8401 NW 53rd Terrace, Doral, Florida 33166
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	SECTION 14 ASSIGNMENT AND SUBCONTRACTING
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
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	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
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	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
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	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
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	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
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	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
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	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
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	Hydraulic Excavator, 2.5 cy (w/ thumb)
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	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
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	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavits (No Bond)
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	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
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	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
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	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
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	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
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	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
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	Source:
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
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	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
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	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
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	XII. USE OF UNITED STATES-FLAG VESSELS:
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	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	Affidavit W bonds
	Affidavit W bonds
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	Affidavits (No Bond)
	Affidavits (No Bond)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
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	I. GENERAL
	6. Training and Promotion:
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	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Bid Bond
	 


	e-verify
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	Blank Page
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	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
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	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
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	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit
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	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
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	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
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	Source:
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	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	________________________________________
	Commodity Code(s):
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	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
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	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
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	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	3.7  EMERGENCY ROAD CLEARANCE
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	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
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	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
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	Construction and Demolition Debris (C&D) Removal
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	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
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	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
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	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
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	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:
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	ATTACHMENT C - maps
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	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
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	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
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	Source:
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	3.9     ROW VEGETATIVE DEBRIS REMOVAL
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	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
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	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
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	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
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	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
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	osha form.pdf
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	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
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	VII. SAFETY: ACCIDENT PREVENTION
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	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	III. NONSEGREGATED FACILITIES
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 
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	Bid Bond
	 


	e-verify
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	Blank Page
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	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	6. Training and Promotion:
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	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
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	1. Instructions for Certification – First Tier Participants:
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	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
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	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS




	7.13 Form Equal Employment Certification.pdf
	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	general conditions.pdf
	RFP No. 2022-26 - Instructional Tennis Programming at DLP - Master
	EXHIBIT B- Program Request Form
	EXHIBIT C - BACKGROUND CHECK RELEASE FORM-VOLUNTEERS
	Exhibit D - Approved Badge ID (sample)
	EXHIBIT E - Waiver and Release of Liability
	EXHIBIT F - Payout Form
	EXHIBIT G - Program Evaluation

	aaaaa bid form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	Conflict of Interest.pdf
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	Prohibition against Contracting with Scrutinized Companies Affidavit
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	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	e-verify
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
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	3. Instructions for Certification - Lower Tier Participants:
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	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS


	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
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	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
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	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page

	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
	 
	Equal Opportunity.pdf
	 

	Conflict of Interest.pdf
	NOTARY PUBLIC STATE OF FLORIDA 


	Prohibition against Contracting with Scrutinized Companies Affidavit

	Performance Bond_City of Sunny Isles Beach

	Bid Bond
	 


	e-verify

	AFFAVIDAVIT BYRD ANTI-LOBBYING
	AFFAVIDAVIT Buy America Certification Form - Service Agrmt

	Blank Page
	osha form.pdf
	ADP401E.tmp
	REQUIRED CONTRACT PROVISIONS
	FEDERAL-AID CONSTRUCTION CONTRACTS
	I. GENERAL
	6. Training and Promotion:
	10. Assurances Required:

	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS



	aaaaa Fedeal proisions relating to grants.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

	ATTACHMENT E - FHWA-1273
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
	Affidavit W bonds
	Affidavit W bonds
	Affidavit W bonds
	W bonds
	Affidavits (No Bond)
	Affidavits (No Bond)
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	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	1. Instructions for Certification – First Tier Participants:
	2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:
	3. Instructions for Certification - Lower Tier Participants:
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
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	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
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	AAAAA FORMS.pdf
	ITB 23-04-01 Disaster Debris Management and Removal Services
	DISASTER DEBRIS MANAGEMENT AND DISPOSAL SERVICES
	3.7  EMERGENCY ROAD CLEARANCE
	3.9     ROW VEGETATIVE DEBRIS REMOVAL
	DMC shall reclaim each TDMS to its pre-use condition within thirty (30) calendar days of receiving the last load of disaster-related debris. Closure shall include, but not be limited to, removal of all equipment and debris, grading the site to histori...
	3.19 APPROVED FINAL DISPOSAL SITE
	RETURN ONE ELECTRONIC COPY (USB) ONE ORIGINAL AND FOUR COPIES OF BID SUBMITTAL PAGES AND AFFIDAVITS

	DELIVER TO:
	REQUEST FOR PROPOSAL

	City of Sunny Isles Beach
	Firm Name:
	Procurement Manager:
	Genesis Cuevas
	________________________________________
	Commodity Code(s):
	ACKNOWLEDGEMENT OF ADDENDA
	PART I:
	LIST BELOW ARE THE DATES OF ISSUE FOR EACH ADDENDUM RECEIVED IN CONNECTION WITH THIS BID
	PART II:
	Bid Title: DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES
	The undersigned Contractors proposes and agrees, if this Bid is accepted, to enter into an agreement with The City of Sunny Isles Beach to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and with...
	The Contractors accepts all of the terms and conditions of the Advertisement and Instructions to Contractors, including without limitation those dealing with the disposition of Bid Security.  This Bid will remain subject to acceptance for 90 days afte...
	In submitting this Bid, the Contractor represents, as more fully set forth in the Agreement, that:
	HOURLY LABOR RATE
	LABOR CATEGORY
	SCHEDULE 1
	Operations Manager w/ Cell Phone and .5 Ton Pickup Truck
	Crew Foreman w/Cell Phone & 1 Ton Equip, Truck w/ small tools and misc. supplies in support of crew
	Tree Climber/ Chainsaw and Gear
	Laborer w/ Chainsaw and Gear
	Laborer w/ Small Tools, Traffic Control, or Flag Person
	Bonded and Certified Security Personnel
	$ 
	SUB-TOTAL (MULTIPLY EACH UNIT BY 1) LABOR CATEGORY:
	SCHEDULE 2
	PER CUBIC YARD
	Emergency Road Clearance First Push Maximum 70 hours 
	$                               HOUR 
	Vegetative Debris Removal
	Construction and Demolition Debris (C&D) Removal
	(based on Section 3.10)
	Work consists of the collection and transportation of eligible C&D on the ROW, Parks and Public property to a City approved debris management site (DMS) or City approved final disposal site. 
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible C&D disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	DMS Operation and Debris Management and Reduction (based on Section 3.18)
	Work consists of managing and operating DMS for acceptance, management, and reduction of eligible vegetative disaster related debris. Management and Operation of a Temporary Debris Staging and Reduction Site per incoming Cubic Yard.
	Mileage for Haul-out to Final Disposal Site within 25 miles from DMS (based on Section 3.19)
	Removal of Hazardous Leaning Trees and Hanging Limbs 
	(based on Section 3.14) Work consists of removing eligible hazardous trees or limbs and placing them on the safest possible location on the City ROW for collection under the terms and conditions of Scope of Services, Vegetative Debris Removal. 6”  to 23.99” diameter each:
	24” to 35.99” diameter each
	36” to 47.99” diameter each
	48” and larger diameter each
	Removal of Hazardous Stumps
	(Based on section 3.15)
	37” to 48.99” diameter
	49” and larger diameter
	Household Hazardous Waste Removal, Transport, and Disposal (based on Section 3.11) Work consists of the collection, transportation, and disposal of household hazardous waste from the ROW, Parks and Public property to a City approved permitted hazardous waste facility or MSW type I landfill
	Traffic Control
	On site project manager
	Marine Debris Removal – Per CY
	Removal of Abandoned Vehicles - Per Vehicle
	Dead Animal Carcasses - Per Pound
	White Goods - Per Unit
	Residential Drop-off Sites - Per CY
	E-Waste - Per Unit
	Pre-event coordination meeting  / Pre-event Training to End-User Departments
	SUB-TOTAL SCHEDULE 2 (MULTIPLY EACH UNIT BY 1) :
	EQUIPMENT TYPE 
	HOURLY LABOR RATE
	SCHEDULE 3
	WITH OPERATOR CATEGORY
	50' Bucket Truck
	Crash truck with impact alternator
	Dozer, Tracked, D3 or Equivalent
	Dozer, Tracked, D4 or Equivalent
	Dozer, Tracked, D5 or Equivalent
	Dozer, tracked D8 or equivalent
	Dump Truck, 16 +/- CY
	Dump Truck, 20 +/- CY
	Dump Truck, 38 +/- CY
	5.5 KW Generator
	200 KW Generator
	500 KW Generator
	2,500 KW Generator
	Light Plant with Fuel and Support
	Gradere w/12" Blade (Min. 30,000 LB)
	Lowboy Trailer w/ Tractor
	Mobil Crane up to 15 Ton
	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)
	Pump, 650 HP (minimum 25’ intake and 200’ discharge to include fuel and support personnel)
	Single Axle Dump Truck, 5 – 12 cu. yd.
	753 Bobcat Skid Steer Loader with debris grapple
	Pickup Truck, 1 Ton
	$
	Skid-Steer Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Skid-Steer Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 1,500 LB Operating Capacity (w/ utility grapple)
	Compact Track Loader, 2,500 LB Operating Capacity (w/ utility grapple)
	Tub Grinder, 800 to 1,000 HP
	Hydraulic Excavator, 1.5 cy (w/ thumb)
	Hydraulic Excavator, 2.5 cy (w/ thumb)
	Flatbed Truck
	Articulated, Telescoping Scissor Lift for Tower, 15 hp / 37 ft. lift
	Water Truck, 2,500 gal (Non-Potable, Dust Control and Pavement Maintenance)
	Wheel Loader, 3 CY, 152 HP
	Wheel Loader, 4.0 CY, 200 HP
	Wheel Loader, 1.5 CY, 95 HP
	Tandem Axle Dump Truck, 16 – 20 cu. yd.
	Tandem Axle Dump Truck, 21 – 30 cu. yd.
	Handfed chipper
	$
	SUB-TOTAL SCHEDULE 3: Equipment with Operator (Multiply unit by 1)
	$
	GRAND TOTAL, SCHEDULES 1 – 3:

	ATTACHMENT A - 2023 - Pre-Authorization for Disaster Debris Management Sites (DDMS)
	ATTACHMENT C - maps
	ATTACHMENT D Appendix II to Part 200_ Title 2 (up to date as of 3-02-2023)
	Source:
	Source:
	Authority:
	Source:
	Appendix II to Part 200 - Contract Provisions for Non-Federal Entity Contracts Under Federal Awards
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	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	ATTACHMENT F updated min federal grant solicitation and contract requirements
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