




Bid Receipt Acknowledgement



Solicitation Number: 2025-02		ITB No. 2025-05			
Solicitation Name: Storm Water Improvements to Sub-basin D-3-1					
Solicitation Due Date: 5/15/2025					
Bidder	Responded	Bid Amount			
RG Underground Engineering, INC	5/14/2025 9:52	\$854,595.28			
Metro Express Inc.	5/14/2025 10:43	\$882,454.16			
Pabon Engineering, Inc	5/14/2025 12:35	\$940,800.00			
All Construction & Plumbing Inc	5/14/2025 9:50	\$1,015,179.20			Bid Bond Not Submitted Before Deadline
ATC Engineering Inc	5/14/2025 13:06	\$699,817.40			Bid Bond Not Submitted Before Deadline
BC&E	5/14/2025 11:52	\$954,030.71			Bid Bond Not Submitted Before Deadline
C&W Pipeline,Inc	5/14/2025 13:39	\$961,848.72			Bid Bond Not Submitted Before Deadline
H & J ASPHALT, INC	5/13/2025 20:15	\$816,530.12			Bid Bond Not Submitted Before Deadline
qualitypavingcorp	5/14/2025 12:08	\$1,055,605.60			Bid Bond Not Submitted Before Deadline
BDI Marine Contractors LLC	5/14/2025 13:46	\$1,350,564.49	Bid Bond Not Submitted Before Deadline		
Preparer's Name: Christopher Cotton					
Preparer's Signature: <i>Christopher Cotton</i>					
Date Prepared: 5/15/2025					

The above acknowledgement provides only the submissions and bid amount as reported. The City of Doral does not confirm the accuracy of the calculation at this time. All bids are still subject to review, including for responsiveness and responsibility.