



City of Doral
ITB 2025-21
Doral Meadow Park Playground Renovation
Addendum No. 6

September 30, 2025

The original Invitation to Bid (ITB) documents shall remain in full force and effect, except as modified herein, which shall take precedence over any contrary provisions in the prior documents.

- I. As requested by bidders, attached is the attendance sheet to the non-mandatory Pre-Bid Meeting which took place on September 17, 2025.**

If you should have any questions regarding this addendum, please do not hesitate to contact us at procurement@cityofdoral.com.

Sincerely,

Roman Martinez, MBA, CPPO, CPPB
Procurement and Asset Management Director

1. Summary

Meeting title	Non-Mandatory Pre-Bid Conference - ITB-2025-21 - Doral Meadow Park Playground Renovation
Attended participants	24
Start time	9/17/25, 9:10:59 AM
End time	9/17/25, 10:44:21 AM
Meeting duration	1h 33m 21s
Average attendance time	16m 3s

2. Participants				
Name	First Join	Last Leave	In-Meeting Duration	Email
Roman Martinez (PM) - City of Doral	9/17/25, 9:57:15 AM	9/17/25, 10:16:36 AM	19m 21s	roman.martinez@cityofdoral.com
Nicole Gil (CM) - City o Doral	9/17/25, 9:56:19 AM	9/17/25, 10:16:34 AM	20m 15s	Nicole.Gil@cityofdoral.com
Jonathan Justo (External) - Artifex Corporation	9/17/25, 9:58:13 AM	9/17/25, 10:16:51 AM	18m 37s	jjusto@artifexcorporation.com
Angel Gomez (Unverified)	9/17/25, 9:58:14 AM	9/17/25, 10:16:46 AM	18m 32s	
Angel Gomez (Unverified)	9/17/25, 9:58:14 AM	9/17/25, 9:58:37 AM	23s	
Thiara Dominguez (Unverified)	9/17/25, 9:58:14 AM	9/17/25, 10:19:18 AM	21m 3s	
Tatiana G - Unitech Builders Corp	9/17/25, 9:58:14 AM	9/17/25, 10:16:38 AM	18m 23s	
Jose Santana	9/17/25, 9:58:14 AM	9/17/25, 10:16:49 AM	18m 35s	
Gabriel Tubella - Sky Living Co.	9/17/25, 9:58:14 AM	9/17/25, 10:18:54 AM	20m 40s	gt@skylivingco.com
Felix Rangel - Alta Remodeling	9/17/25, 9:58:15 AM	9/17/25, 10:17:41 AM	19m 26s	estimating@altaremodeling.net
Margilyn Olsim - Luna Concg	9/17/25, 9:58:16 AM	9/17/25, 10:16:52 AM	18m 35s	margilyn.olsim@lunaconcg.com
MORETTI, ANDERSON D - pbsc.edu	9/17/25, 9:58:29 AM	9/17/25, 10:16:35 AM	18m 5s	morettiad@my.pbsc.edu
Eduardo Mendoza TUA Minority builders	9/17/25, 9:58:29 AM	9/17/25, 10:16:34 AM	18m 4s	
Lazaro Quintero (CM) - City of Doral	9/17/25, 9:58:35 AM	9/17/25, 10:16:35 AM	18m	Lazaro.Quintero@cityofdoral.com
Daniel Sanchez	9/17/25, 9:58:55 AM	9/17/25, 10:16:32 AM	17m 36s	
MILIANI CONSTRUCTION CORP	9/17/25, 10:00:23 AM	9/17/25, 10:16:35 AM	16m 11s	
Sara Sencion (CM) - City of Doral	9/17/25, 10:00:50 AM	9/17/25, 10:16:37 AM	15m 47s	Sara.Sencion@cityofdoral.com
Andres Sanchez - FSV Construction Co.	9/17/25, 10:01:53 AM	9/17/25, 10:44:21 AM	42m 27s	
Andres Montes de oca - HG Construction	9/17/25, 10:02:25 AM	9/17/25, 10:16:46 AM	14m 20s	andres@hgconstruction.us
Josh Davis - Waypoint	9/17/25, 10:04:01 AM	9/17/25, 10:16:32 AM	12m 31s	jdavis@waypointci.com
Quality Construction	9/17/25, 10:09:03 AM	9/17/25, 10:09:05 AM	1s	
Rossella Montejo (PM) - City of Doral	9/17/25, 10:09:16 AM	9/17/25, 10:16:31 AM	7m 14s	rossella.montejo@cityofdoral.com
Quality Construction (Unverified)	9/17/25, 10:10:00 AM	9/17/25, 10:16:43 AM	6m 43s	
Sean Magua	9/17/25, 10:11:59 AM	9/17/25, 10:16:32 AM	4m 33s	